



# Copper River Watershed Project

*Upriver and down, salmon are common ground*

## Addendum #1

<b>Addendum No.: 1</b> (10 pages)	<b>Date Addendum Issued: March 6, 2024</b>
<b>Issuing Office/Point of Contact:</b> Copper River Watershed Project Kate Morse, Program Director P.O. Box 1560 511 First St. Cordova, AK 99574 (907)424-3334 kate@copperriver.org	<b>Previous Addenda Issued:</b> none
<b>Project:</b> Copper River Watershed Habitat Enhancement Project, Cordova EVOS Sites CAB 1 and CAB 2 (Fish Passage Improvement at Elsner River Tributary) and Cordova EVOS Sites COP 9 and SHER 1 (Fish Passage Improvement at Sheridan River Tributary)	<b>Due date for bids:</b> March 29, 2024 5pm AKST

The following pages include a 9-page bid proposal template that should replace the original Appendix C (pp 24-27 of the original RFP).

Additionally, a geotechnical investigations report for these sites is available at the following website:

<https://copperriver.org/programs/fish-habitat-restoration/restoration/culverts-are-the-culprits/copper-river-watershed-enhancement/>

[www.copperriver.org](http://www.copperriver.org) · e-mail: [info@copperriver.org](mailto:info@copperriver.org)

## **Appendix C**

### **Bid Proposal**

# BID PROPOSAL

(CERTIFICATION)

TO: Copper River Watershed Project  
511 1ST Street  
Cordova, AK 99574

Date:

SUBJECT: Request for Proposal EVOSTC-2024  
Copper River Watershed Habitat Enhancement Project,  
Cordova EVOS Sites CAB 1, CAB 2, COP 9, and SHER 1  
(Fish Passage Improvements at Elsner River Tributary and Sheridan River Tributary)

Pursuant to and in compliance with subject Request for Proposals, and other bid documents relating thereto, the bidder hereby proposes to furnish all labor and materials and to perform all work for the construction of the above referenced project in strict accordance with the bid documents at the prices established in the Bid Proposal, page BP-1 through BP-6 submitted herewith.

The bidder agrees, if awarded the contract, to commence and complete the work within the time specified in the bid documents.

The bidder acknowledges receipt of the following addenda to RFP EVOSTC-2024:

Addenda Number

Date of Addenda

---

---

---

## Type of Business Organization

The bidder, by checking the applicable box, represents that it operates as

( ) a corporation incorporated under the laws of the State of \_\_\_\_\_

( ) an individual,

( ) an LLC,

( ) a partnership,

( ) a nonprofit organization, or

( ) a joint venture.

If a partnership or joint venture, identify all parties on a separate page.

## BID PROPOSAL

(CERTIFICATION)

Continued

TO: Copper River Watershed Project  
511 1ST Street  
Cordova, AK 99574

Date:

SUBJECT: Request for Proposal EVOSTC-2024  
Copper River Watershed Habitat Enhancement Project,  
Cordova EVOS Sites CAB 1, CAB 2, COP 9, and SHER 1  
(Fish Passage Improvements at Elsner River Tributary and Sheridan River Tributary)

Alaska Contractor's License Number

---

Contractor Name

---

Employer's Tax ID Number

---

Authorized Representative's Signature

---

Printed Name and Title

---

Company Mailing Address

---

Company Phone Number

---

Company Fax Number

---

Company Physical Address

---

Company Email Address

---

## BID PROPOSAL

### Base Bid

Schedule	Description	Bid Amount
A	Cordova EVOS Site – CAB 1	
B	Cordova EVOS Site – CAB 2	
C	Cordova EVOS Site – COP 9	
D	Cordova EVOS Site – SHER 1	

**Total Base Bid:**

### Additive Alternate

Schedule	Description	Bid Amount
E	Cordova EVOS Site – CAB 2 Removal of Structures and Obstructions	

**Total Additive Alternate:**

**Total Base Bid + Additive Alternate:**

Date: \_\_\_\_\_

Contractor Name: \_\_\_\_\_

Authorized Representative Signature: \_\_\_\_\_

Printed Name & Title: \_\_\_\_\_

BASE BID - SCHEDULE A: CAB 1			
Item No.	Work Description	Pay Unit	Amount
201.0009.0000	CLEARING AND GRUBBING	LUMP SUM	
202.0004.0000	REMOVAL OF CULVERT PIPE	LUMP SUM	
203.0019.0000	UNCLASSIFIED EXCAVATION	LUMP SUM	
618.0005.0000	SEEDING	LUMP SUM	
619.0002.0000	MATTING	LUMP SUM	
620.0003.0000	TOPSOIL (4")	LUMP SUM	
640.0001.0000	MOBILIZATION AND DEMOBILIZATION	LUMP SUM	
641.0003.0000	TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	
642.0001.0000	CONSTRUCTION SURVEYING	LUMP SUM	
642.0014.0000	AS-BUILT PLANS	LUMP SUM	
643.0002.0000	TRAFFIC MAINTENANCE	LUMP SUM	
672.0001.0000	STREAM DIVERSION & DEWATERING	LUMP SUM	
690.2001.0000	WATERWAY BED FILL	LUMP SUM	
690.2003.0000	WATERWAY BANK REVEGETATION AND PROTECTION	LUMP SUM	
<b>TOTAL BASE BID - Schedule A</b>			

Date: \_\_\_\_\_ Contractor Name: \_\_\_\_\_

BASE BID - SCHEDULE B: CAB 2			
Item No.	Work Description	Pay Unit	Amount
201.0009.0000	CLEARING AND GRUBBING	LUMP SUM	
202.0004.0000	REMOVAL OF CULVERT PIPE	LUMP SUM	
203.0019.0000	UNCLASSIFIED EXCAVATION	LUMP SUM	
203.0020.000A	BORROW, SELECTED MATERIAL, TYPE A	LUMP SUM	
203.0020.000F	SUBBASE, GRADING F	LUMP SUM	
206.0001.0000	FILTER BLANKET	LUMP SUM	
301.0004.0000	AGGREGATE SURFACE COURSE, GRADING E-1	LUMP SUM	
603.0005.0072	ASSEMBLE AND INSTALL ALUMINIZED CORRUGATED STEEL PIPE 72 INCH	LUMP SUM	
611.0003.0001	RIPRAP, CLASS I	LUMP SUM	
618.0005.0000	SEEDING	LUMP SUM	
620.0003.0000	TOPSOIL (4")	LUMP SUM	
630.0003.0002	GEOTEXTILE, REINFORCEMENT , TYPE 2	LUMP SUM	
640.0001.0000	MOBILIZATION AND DEMOBILIZATION	LUMP SUM	
641.0003.0000	TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	
642.0001.0000	CONSTRUCTION SURVEYING	LUMP SUM	
642.0014.0000	AS-BUILT PLANS	LUMP SUM	
643.0002.0000	TRAFFIC MAINTENANCE	LUMP SUM	
672.0001.0000	STREAM DIVERSION & DEWATERING	LUMP SUM	
690.2001.0000	WATERWAY BED FILL	LUMP SUM	
690.2003.0000	WATERWAY BANK REVEGETATION AND PROTECTION	LUMP SUM	
TOTAL BASE BID - Schedule B			

Date:\_\_\_\_\_ Contractor Name:\_\_\_\_\_

BASE BID - SCHEDULE C: COP 9			
Item No.	Work Description	Pay Unit	Amount
201.0009.0000	CLEARING AND GRUBBING	LUMP SUM	
202.0004.0000	REMOVAL OF CULVERT PIPE	LUMP SUM	
203.0019.0000	UNCLASSIFIED EXCAVATION	LUMP SUM	
203.0020.000A	BORROW, SELECTED MATERIAL, TYPE A	LUMP SUM	
203.0020.000F	SUBBASE, GRADING F	LUMP SUM	
205.0005.0000	CONTROLLED LOW-STRENGTH MATERIAL	LUMP SUM	
206.0001.0000	FILTER BLANKET	LUMP SUM	
301.0004.0000	AGGREGATE SURFACE COURSE, GRADING E-1	LUMP SUM	
602.0005.0000	ASSEMBLE AND INSTALL STRUCTURAL PLATE ALUMINUM ARCH CULVERT, 8'-5" SPAN, 6'-3" RISE	LUMP SUM	
611.0003.0001	RIPRAP, CLASS I	LUMP SUM	
613.0002.0000	CULVERT MARKER POST	LUMP SUM	
618.0005.0000	SEEDING	LUMP SUM	
620.0003.0000	TOPSOIL (4")	LUMP SUM	
630.0003.0002	GEOTEXTILE, REINFORCEMENT , TYPE 2	LUMP SUM	
640.0001.0000	MOBILIZATION AND DEMOBILIZATION	LUMP SUM	
641.0003.0000	TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	
642.0001.0000	CONSTRUCTION SURVEYING	LUMP SUM	
642.0014.0000	AS-BUILT PLANS	LUMP SUM	
643.0002.0000	TRAFFIC MAINTENANCE	LUMP SUM	
644.0015.0000	NUCLEAR TESTING EQUIPMENT STORAGE SHED	LUMP SUM	
672.0001.0000	STREAM DIVERSION & DEWATERING	LUMP SUM	
690.2001.0000	WATERWAY BED FILL	LUMP SUM	
690.2003.0000	WATERWAY BANK REVEGETATION AND PROTECTION	LUMP SUM	
TOTAL BASE BID - Schedule C			

Date:\_\_\_\_\_ Contractor Name:\_\_\_\_\_



BASE BID - SCHEDULE D: SHER 1			
Item No.	Work Description	Pay Unit	Amount
201.0009.0000	CLEARING AND GRUBBING	LUMP SUM	
202.0004.0000	REMOVAL OF CULVERT PIPE	LUMP SUM	
203.0019.0000	UNCLASSIFIED EXCAVATION	LUMP SUM	
203.0020.000A	BORROW, SELECTED MATERIAL, TYPE A	LUMP SUM	
203.0020.000F	SUBBASE, GRADING F	LUMP SUM	
205.0005.0000	CONTROLLED LOW-STRENGTH MATERIAL	LUMP SUM	
206.0001.0000	FILTER BLANKET	LUMP SUM	
301.0004.0000	AGGREGATE SURFACE COURSE, GRADING E-1	LUMP SUM	
602.0005.0000	ASSEMBLE AND INSTALL STRUCTURAL PLATE ALUMINUM ARCH CULVERT, 8'-5" SPAN, 6'-3" RISE	LUMP SUM	
611.0003.0001	RIPRAP, CLASS I	LUMP SUM	
613.0002.0000	CULVERT MARKER POST	LUMP SUM	
618.0005.0000	SEEDING	LUMP SUM	
620.0003.0000	TOPSOIL (4")	LUMP SUM	
630.0003.0002	GEOTEXTILE, REINFORCEMENT , TYPE 2	LUMP SUM	
640.0001.0000	MOBILIZATION AND DEMOBILIZATION	LUMP SUM	
641.0003.0000	TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	
642.0001.0000	CONSTRUCTION SURVEYING	LUMP SUM	
642.0014.0000	AS-BUILT PLANS	LUMP SUM	
643.0002.0000	TRAFFIC MAINTENANCE	LUMP SUM	
644.0015.0000	NUCLEAR TESTING EQUIPMENT STORAGE SHED	LUMP SUM	
672.0001.0000	STREAM DIVERSION & DEWATERING	LUMP SUM	
690.2001.0000	WATERWAY BED FILL	LUMP SUM	
690.2003.0000	WATERWAY BANK REVEGETATION AND PROTECTION	LUMP SUM	
TOTAL BASE BID - Schedule D			

Date:\_\_\_\_\_ Contractor Name:\_\_\_\_\_

ADDITIVE ALTERNATE SCHEDULE E: CAB 2			
Item No.	Work Description	Pay Unit	Amount
202.0001.0000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP SUM	
TOTAL ADDITIVE ALTERNATE - Schedule E			

Date: \_\_\_\_\_ Contractor Name: \_\_\_\_\_