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Enclosed is the pertinent information for use in preparing your bid. The information will be used 
as a guide in preparing any subsequent contract. A non-mandatory pre-bid conference to 
provide information on the proposed work will be held at 10 am AK time  on Wednesday, March 
18th, 2026, via Zoom and at the following location: 

 

Copper River Watershed Project (CRWP), 511 1st St. Cordova, Alaska 

 

Contact Amy Scudder (partnership@copperriver.org) via email for a Zoom link to participate. All 
responses to the bidder’s questions will be made available to all bidders by addendum. 

We recommend but do not require a site visit before the submission of your fish passage 
improvement project bids/proposal. 

To maintain the project schedule, all questions must be submitted no later than 5 pm AKT on 
March 25, 2026. For information about the solicitation, contact Amy Scudder by email address: 
partnership@copperriver.org. All correspondence should include the RFP number. 

Bids must be received at the Copper River Watershed Project, 511 1st St. PO Box 
1560, Cordova Alaska 99574 prior to 5:00 pm AKT Wednesday, April 1, 2026 Office 
hours are Monday through Friday, 9:00 am – 12:00 pm and 1:00 pm – 5:00 pm, 
excluding holidays. 

Please submit your proposal and any supplementary material by email to Amy Scudder 
at partnership@copperriver.org with a subject line including the RFP number. 
Submissions will be acknowledged with a receipt email response to the sender. 

CRWP expressly reserves the right to waive minor informalities, negotiate changes or reject 
any and all bids, and to not award the proposed project bid, if in its best interest. “Minor 
Informalities” means matter of form rather than substance which are evident from the submittal 
or are inconsequential matters that have negligible effect on price, quantity, delivery, or 
contractual conditions and can be waived or corrected without prejudice to other bidders. 

Sincerely, 

 

 

Amy Scudder 

Fish Habitat Partnership Manager, Copper River Watershed Project
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1 GENERAL INFORMATION  

1.1 Purpose 

The Copper River Watershed Project (CRWP), a non-profit organization working to ensure the 
long-term sustainability of the Copper River watershed’s salmon-based economy and culture, is 
seeking bids for construction services. CRWP is working with The Eyak Corporation, U.S. Forest 
Service, Alaska Department of Fish & Game, Chugach National Forest, U.S. Fish & Wildlife 
Service, National Oceanic and Atmospheric Administration (NOAA), and Alaska Department of 
Transportation & Public Facilities (ADOT&PF) to remove two sets of double-pipe, undersized and 
failing culverts and install two stream simulation culverts that will ensure fish passage by Coho 
Salmon at all life stages. Construction will occur in Cordova, Alaska at the intersection of the 
Copper River Highway and Sheridan Glacier Road during the summer of 2026.  

Included herein are instructions governing the proposals, a description of the work to be performed, 
requirements that shall be met to be eligible for consideration, evaluation criteria, and other 
requirements to be met by each Proposer/Bidder (hereafter referred to as proposer). 

The purpose of this RFP solicitation is to select a Contractor to complete the referenced project. 
Proposals shall consist of: (1) a Qualifications Proposal, including experience and qualifications, 
and (2) a Cost Proposal indicating all costs necessary to complete the Work as outlined in this 
RFP. 

Funding for the installation of these culverts was provided by NOAA. 

1.2 General Scope of Work 

The scope of work generally consists of: 

Base bid (required) 

A. COP 3: Remove two damaged 60” culverts under the Copper River Highway and replace 
them with a single new pipe arch culvert, 8.42’ x 6.25’ x 70’, in approximately the same 
location, 

B. SHER 3: Remove two damaged 24” culverts under Sheridan Glacier Road and replace 
them with a single new 5’ x 84’ round culvert in a new location under the Copper River 
Highway, 

Additive Alternates (bid separately as indicated in the Bid Proposal/Contract Schedule): 

C. Additive Alternate 1: Recondition and regrade a 450-foot section of Sheridan Glacier 
Road (described below), and 

D. Additive Alternate 2: Place vegetated mat on the margin of Sheridan Glacier Road 
(described below).  

Additive Alternate 1: Sheridan Road improvement 

● Recondition road bed and place aggregate in up to approximately 450' of road length past 
the "Reconstruct Roadway Section" depicted on p.C9 of the design plans. 

● Reconditioning the existing roadway will require scarification to cut existing potholes at a 
depth of 1.5 times the depth of the deepest pothole in the section. Cut the existing surface 
to ensure proper volume to adequately mix aggregate before compaction. 

● Using salvaged material from scarification and new material, regrade the surface to 
establish a 6% crown to improve drainage.  If the resulting crown is less than 4%, the work 
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must be redone. 

● Restore the roadbed and raise the surface by 6" using appropriate compacted fill material 
(approximately 100 cubic yards of additional material needed; this item may be scaled up 
pending funding and will be rounded to nearest whole truck load). 

● A grader shall be used to spread the material and establish the crown and a roller shall be 
used to compact material. 

Additive Alternate 2: Veg mat placement 

● Veg mat shall be harvested from locations identified by the Owner and placed in an 
approximately 85' x 4' area on the margin of Sheridan Road upstream of the Cop 3 culvert. 

Refer to the Plans, Specifications, and Engineer’s Estimates in the Appendices for more details. 
The culverts have been procured in advance by project partners and are available in Cordova. 

1.3 Specifications, Codes, Ordinances, and Standards 

The Contractor shall perform all construction in accordance with the Contract Documents, which 
include the current Alaska Department of Transportation and Public Facilities (ADOT&PF) Standard 
Specifications for Highway Construction (SSHC) 2020 Edition, as herein revised and supplemented. 
All Work under this Contract shall comply with the latest edition of all applicable codes, ordinances, 
standards, and all associated addenda. 

Refer to the Material Certification List in Appendix E. For complete 100% Plans, Specifications, and 
Engineer’s Estimates refer to Appendices F, G, and H. 

1.4 List of permits acquired by CRWP 

1. ADF&G Fish Habitat Permit (pending) 

2. ADF&G Aquatic Resource Permit (pending) 

3. U.S. Army Corps of Engineers Alaska District (ACOE) Section 404 Wetland 
Permit (pending) 

4. Landowner (ADOT&PF) Special Use Permit (pending) 

5. Alaska Department of Natural Resources (ADNR) Temporary Water Use Permit 
(pending) 

6. ADOT&PF Aviation Leasing Building Permit (pending) 

1.5 Questions 

Any questions regarding this RFP must be submitted in writing and must reference CRWP RFP 
2026-02: 

Amy Scudder, Fish Habitat Partnership Manager 
Copper River Watershed Project 
P.O. Box 1560 
Cordova, AK 99574 
Phone: (907) 424-3334 
E-Mail: partnership@copperriver.org (preferred method of contact) 

Please identify the project/title RFP number in the subject line of any correspondence. 

CRWP’s Office hours of operation are: 9:00 a.m. to noon; 1:00 p.m. to 5:00 p.m. local time Monday 
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through Friday, excluding CRWP holidays. Due to time constraints on this project, all questions 
regarding the scope of work should be received prior to the deadline indicated on the RFP cover 
letter. 

1.6 Preparation Costs 

CRWP shall not be responsible for proposal preparation costs, nor for costs including attorney fees 
associated with any (administrative, judicial or otherwise) challenge to the determination of the 
highest ranked proposer and/or award of contract and/or rejection of proposal. By submitting a 
proposal each proposer agrees to be bound in this respect and waives all claims to such costs and 
fees. 
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2  RULES GOVERNING COMPETITION  

2.1 Examination of Proposals 

Proposers should carefully examine the entire RFP and any addenda thereto, and all related 
materials and data referenced in the RFP. Proposers should become fully aware of the nature of 
the work and the conditions likely to be encountered in performing the work. 

2.2 Proposal Acceptance Period 

Award of this proposal for construction is anticipated to be announced within 30 calendar days of 
the submission deadline, although all offers must be complete and irrevocable for 60 days 
following the submission date. A non-mandatory pre-bid conference will be held on March 18, 
2026 at 10 am AKT at one location and via Zoom. Bidders may attend in-person at the CRWP 
Cordova office, allowing bidders to visit the proposed sites and return for in-house questions.  

Contact Amy Scudder (partnership@copperriver.org) to receive Zoom information. 

Attendance at the pre-bid conference is highly recommended but not mandatory. Responses to 
Bidders’ questions will be made to all bidders by addendum. 

2.3 Proposal Format 

Proposals are to be prepared in such a way as to provide a straight-forward, concise delineation of 
the proposer's capabilities to satisfy the requirements of this RFP. Emphasis should concentrate on: 

1. Conformance to the RFP instructions, 

2. Responsiveness to the RFP requirements, and 

3. Completeness and clarity of content. 

Marketing and/or company brochures included as part of the proposal response shall be 
considered general information and not a response to these RFP requirements. Such material shall 
be submitted only as attachments and shall not be used as a substitute for written responses. In 
case of a conflict between the content in any attachments and the contractor’s answers in the body 
of the proposal, the latter shall prevail. 

2.4 Signature Requirements 

All proposals must be signed. A proposal may be signed: by an officer or other agent of a corporate 
contractor, if authorized to sign contracts on its behalf; a member of a partnership; the owner of a 
privately-owned contractor; or other agent if properly authorized by a power of attorney or 
equivalent document. Signature on the ‘Letter of Transmittal’ will meet this requirement. 

Failure to sign the Proposals is grounds for rejection. The name and title of the individual(s) signing 
the proposal must be clearly shown immediately below the signature. 

2.5 Proposal Submission Requirements 

A proposal (Qualification and Cost) must be received by the CRWP prior to 5pm AKT on April 1, 
2026. Copies may be bound or enclosed in folders/binders or e-mailed as the proposer chooses. 
The Proposal shall, at a minimum, contain the following information: 

1. Fully executed Proposal. 

2. Items required under Section 3 - Proposal and Submission Requirements. 

All proposals should be plainly marked as a Request for Proposal Response with the Number and 
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Title prominently displayed on the outside of the package. 

Proposals must be delivered, mailed or emailed to: 

(electronic submission preferred)  

Amy Scudder, Fish Habitat Partnership Manager 
Copper River Watershed Project 
P.O. Box 1560 
Cordova, AK 99574 
partnership@copperriver.org 
 

2.6 Disposition of Proposals 

All materials submitted in response to this RFP will become the property of CRWP. 

 

2.7 Oral Change/Interpretation 

No oral change or interpretation of any provision contained in this RFP is valid whether issued at a 
pre-proposal conference or otherwise. Written addenda will be issued when changes, 
clarifications, or amendments to proposal documents are deemed necessary by CRWP and 
USFWS. 

2.8 Modification/Withdrawal of Proposals 

A Proposer may withdraw a proposal at any time prior to the final submission date by sending 
written notification of its withdrawal, signed by an agent authorized to represent the agency. The 
respondent may thereafter submit a new proposal prior to the final submission date; or submit 
written modification or addition to a proposal prior to the final submission date. Modifications offered 
in any other manner, oral or written, will not be considered. A final proposal cannot be changed or 
withdrawn after the time designated for receipt, except for modifications requested by CRWP after 
the date of receipt and following oral presentations. 

2.9 Late Submissions 

Proposals not received prior to 5pm AKT on April 1, 2026  will not be considered and will be 
returned unopened after recommendation of the award. 

2.10 Rejection of Proposals 

CRWP reserves the right to reject any or all proposals if determined to be in the best interest of the 
CRWP. 

mailto:partnership@copperriver.org
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3  PROPOSAL AND SUBMISSION REQUIREMENTS  

3.1 Bidder’s Checklist/Instructions to Bidder 

Bidders are advised that notwithstanding any instructions or implications elsewhere in this Request 
for Proposal only the documents shown and detailed on this sheet need be submitted with and 
made part of their proposal. Other documents may be required to be submitted after proposal time, 
but prior to award. Bidders are hereby advised that failure to submit the documents shown and 
detailed on this sheet shall be justification for rendering the proposal nonresponsive. 

The submission for the RFP shall consist of two proposals: A Qualifications Proposal and a Bid 
Proposal. The Qualifications Proposal and Bid Proposal must be sealed in separate envelopes, 
each indicating the name of the contractor, project name and number, stating respectively, 
‘Qualifications Proposal’ and ‘Bid Proposal.’ The two sealed envelopes shall be contained within a 
third sealed envelope. If submitting by email, please attach the Qualifications Proposal and the Bid 
Proposal labeled accordingly as separate .pdf files. 

Required Documents to be Submitted with Proposal: 

1. Qualification Proposal. To achieve a uniform review process and obtain the maximum 
degree of comparability, it is required that the proposals be organized in the manner 
specified below in Sections 3.2 through 3.9. Proposals shall not exceed ten (10) pages in 
length (excluding letter of transmittal, resumes, title page(s), index/table of contents, forms, 
attachments, or dividers). 

The Past Performance Evaluation Questionnaire Form included in RFP Appendix A - 
QUALIFICATION PROPOSAL FORMS (REQUIRED) is also not included in the ten (10) 
page maximum count. Information in excess of those allowed will not be evaluated. One 
page shall be interpreted as one side of single-spaced, typed, 8-1/2" X 11", piece of paper. 

2. Bid Proposal. Proposal consisting of six (6) pages numbered BP-1 of 6 through BP-6 of 
6. The bid proposal summary page and the final page of each schedule must be signed 
where indicated in the bid proposal (see Appendix C) 

3. Addenda. All issued addenda shall be acknowledged in the space provided on the 
Proposal sheet (BP-1) or by manually signing the Addenda sheet and submitting it prior to 
the proposal submission deadline. 

3.2 Title Page 

Show the RFP number and subject, the name of your firm, address, telephone number(s), name of 
contact person, and date. 

3.3 Table of Contents 

Clearly identify the materials by section and page number. 

3.4 Letter of Transmittal 

Limited to two (2) pages, briefly state your firm's understanding of the services to be performed and 
make a positive commitment to provide the services as specified. 
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Give the name(s) of the person(s) who are authorized to make representations for your firm, their 
titles, address, and telephone numbers. 

The letter must be signed by a corporate officer or other individual who has the authority to bind the 
firm. 

3.5 Fish Passage Culvert Experience 

Provide a list of fish passage improvement projects completed in the last five years. For each 
project, prepare a project summary including a project description, contract award amount, total 
cost of change orders, construction schedule, key contractor personnel, and the Contracting Officer 
and Project Engineer phone number and email. Fish Passage Culvert Project Experience Form 
included in RFP Appendix A - QUALIFICATION PROPOSAL FORMS. 

3.6 Firm Profile and Professional Qualifications 

Provide a table or chart that shows organizational structure, chain of supervision, decision authority, 
and communications. Include both the respondent firm and any subcontractors. Provide 
professional qualifications and resumes of the firm’s proposed Project Manager, Superintendent, 
and other key personnel. Include all personnel that will actively be involved with performing the 
work, to include a listing of all subcontractors, if any, with an explanation of purpose. Indicate any 
experience that key contractor or subcontractor personnel have in constructing fish passage 
culverts. 

3.7 Project Understanding/Project Approach 

Narrative submittal must address construction schedule, dewatering approach, method for shipping 
materials to the site, heavy equipment, quality control, unloading and transport of materials, and 
traffic control. Contractor should include a clear plan to complete construction within the habitat 
permit window. 

3.8 Past Performance 

Past performance will be evaluated based on previous contracts with Government agencies and 
private industry in terms of cost control, quality of work, and compliance with performance 
schedules. Complete Past Performance Evaluation Contact Information table for each project 
(minimum of 3, up to a total of 5) for similar services performed for work in Alaska during the last 
five years, with name, email, and phone numbers of Contracting Officer and Project Engineer for 
each contract. Past Performance Evaluation Information included in RFP Appendix A - 
QUALIFICATION PROPOSAL FORMS (REQUIRED). 

3.9 Cost 

Provide Costs as indicated on the Bid Proposal Form within a sealed separated envelope, or if 
emailed, as a separate .pdf attachment. 
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4  EVALUATION CRITERIA AND PROCESS 

4.1 Criteria 

The Proposer shall be evaluated under two major areas Qualifications and Cost. The criteria to be 
considered during evaluations, and the associated point values, are as follows: 

Qualifications: 

1. Fish Passage Culvert Experience 20 Points 

2. Firm Profile and Professional Qualifications 15 Points 

3. Project Understanding/Project Approach 20 Points 

4. Past Performance 15 Points 

5. Cost 30 Points 

Total Points Available 100 Points 

4.2 Qualitative Rating Factor 

Firms will be ranked on the non-cost components of the proposal using the following qualitative 
rating factors for each RFP criteria: 

1.0 Outstanding 

0.75 Good 

0.50 Average 

0.25 Poor 

0.0 Unsatisfactory 

The rating factor for each criteria category will be multiplied against the points available to 
determine the total points for that category. 

EXAMPLE: For the evaluation of the Fish Passage Culvert Experience factor if the evaluator 
determines the response as provided was “Good” a “qualitative rating factor” of 0.75 would be 
assigned for that criterion. The final score for that criterion would be determined by multiplying the 
qualitative rating factor of 0.75 by the maximum points available 15 and the resulting score of 
11.25 would be assigned to the experience factor. This process would be repeated for each 
criterion. 

4.3 Quantitative Rating Factor 

The Proposer with the lowest total costs submitted receives the 30 points maximum. All other 
proposers receive points based on their submitted costs, as it relates to the lowest costs, using the 
following formula: 

(Lowest Bid Proposal/Bid Proposal) x 30 Points 

Example: Contractor A, submitted cost $450,000 (low) 

Contractor B, submitted cost $500,000 

Contractor C, submitted cost $550,000 

Contractor D, submitted cost $600,000 
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Contractors receive points as follows: 

Contractor A, 30.00 points 

Contractor B, 27.00 points 

Contractor C, 24.50 points 

Contractor D, 22.50 points 

The evaluation committee may disqualify bids that are so low they are insufficient to cover the 
direct costs associated with the contract requirements. 

4.4 Evaluation Process 

A committee of individuals representing project partners, technical experts including CRWP, The 
Eyak Corporation, ADOT&PF, the Engineer and possibly others will perform an independent 
evaluation of the qualification proposals and will not receive information regarding bid amounts. 
Initially the committee will rank each Qualifications Proposal as submitted. A Proposer must receive 
a minimum score of 30 points on the Qualifications Proposal (Items 1-4) in order for the correlative 
Bid Proposal to be evaluated and scored and added to the Qualification Proposal to yield a Total 
Score. The purpose of minimum score requirement is to ensure that the proposer has a high level 
of experience and qualifications with which to accurately and efficiently complete the Work on time. 
The Cost Proposal of any proposer that does not receive a minimum score of 30 points as a result 
of the Qualifications Proposal will not be opened. 

CRWP reserves the right to request oral interviews to discuss the Qualifications Proposals with the 
highest ranked Contractors. If interviews are conducted, a maximum of three (3) Contractors may 
be short-listed. A new evaluation sheet will be used to score those Contractors interviewed. The 
final evaluation of the short-listed Qualifications Proposals will be based upon the scores achieved 
at the second evaluation. The same categories and allowable point ranges will be used during the 
second evaluation as for the first. 
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5  
SELECTION PROCESS  

The proposer with the highest total evaluation score (Items 1-5) will be eligible to be awarded a 
contract with CRWP. However, CRWP reserves the right to not award a contract with the 
successful proposer should it be in the CRWP’s best interest. CRWP reserves the right to reject 
any and all proposals submitted. 

CRWP will provide: 

1. Project design Drawings and Specifications. 

2. Culverts to be installed and seed mix to be applied, as shown in the design Drawings and 
Specifications. 

3. Project inspector to ensure the project is built to specifications. 

5.1 Bid Requirements 

1. Bidders will not be required to furnish bid bonds or bid security. No additional time will be 
allowed for providing the required bonds. 

2. A Certificate of Insurance for Worker’s Compensation and general liability is required 
before a job contract is signed. 

3. A complete construction schedule using the critical path method (CPM) shall be submitted 
to and approved by CRWP before a job contract is signed. 

4. Performance and payment bonds will be required from the selected bidder before a job 
contract is signed. 

5. A pre-construction meeting will be required for the contractor to meet with project 
inspector, CRWP, USFWS, ADF&G, NOAA, USFS, The Eyak Corporation, and 
ADOT&PF. 

6. Contractor shall perform work to the satisfaction of the CRWP and project inspector. 

7. No bid will be accepted from any contractor who is not licensed in accordance with the 
provisions of the Contractor’s State license law. 

 

All bids are due in the CRWP office by 5 PM AKT on April 1, 2026 

An email response will be sent when proposals are received. It is the contractor’s responsibility to 
ensure delivery of its proposal. Any specific questions about this project or proposal contents can 
be directed to Amy Scudder, (907) 424-3334 (Fish Passage), preferably by email to 
partnership@copperriver.org, or the address above. 
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APPENDIX A 

 

Qualification Proposal Forms



 

FISH PASSAGE CULVERT EXPERIENCE FORM (*one form per job) 

 

Project Title:  

Project Location:  

Project Owner 

(Name of organization): 

 

Contracting Officer (Name 

and Phone No.) 

 

Project Engineer (Name 

and Phone No.) 

 

Key Contractor Personnel 

(Name and Phone No.) 

 

Contract Cost (Bid Cost):  

Total Cost of Change Orders:  

Project Start and End Dates:  

Brief description of Scope of Work: 

Specific experience regarding instream habitat construction, use of wood/natural materials, bioengineering and 
revegetation: 

Describe any scheduling challenges and how they were met. Was the contact completed on schedule? If not, 
please explain the reasons for any delays. 



 

PAST PERFORMANCE EVALUATION BACKGROUND: 

Each reference provided for past performance (minimum of 3, maximum of 5) will be asked 
to evaluate work of the contractor in the following areas: 

A. Compliance of deliverables to specification requirements and standards of 
good workmanship. 

B. Effectiveness of project management (to include use and control of subcontractors). 

C. Timeliness of performance for contract completion. 

D. Effectiveness in controlling costs. 

E. Commitment to customer satisfaction and business-like concern for its 
customers’ interest. 

F. General comments. Provide any other relevant performance information. 

References will be asked to use the following categories to describe contractor’s 
performance: 

Outstanding: Performance meets contractual requirements and exceeds many 
requirements that benefit the end user. Work was accomplished with few, if any, minor 
problems for which corrective actions taken by the contractor were highly effective. 

Explanation requested. 

Good: Performance meets contractual requirements and exceeds some requirements that 
benefit the end user. Work was accomplished with some minor problems for which corrective 
actions taken by the contractor were effective. 

Average: Performance meets contractual requirements. Work was accomplished with 
some minor problems for which corrective actions taken by the contractor were 
satisfactory. 

Poor: Performance does not meet some contractual requirements. Serious problems with 
contractor performance were experienced for which the contractor has either not yet 
identified corrective actions or the corrective actions taken appear only marginally effective. 
Explanation requested. 

Unsatisfactory: Performance does not meet most contractual requirements. Serious 
problems with contractor performance were experienced for which the corrective actions 
were ineffective. Explanation requested.



 

PAST PERFORMANCE EVALUATION CONTACT INFORMATION: 

 

(1) Descriptive Job Title & 

Contract number: 

 

Date(s) of project 

implementation: 

 

Point of Contact (Name):  

Title (ex: Project Manager):  

Job Contact Information: 

(Agency, Phone No., E-mail 

Address) 

 

Project Engineer 

(Name and Phone No.) 

 

Contract Cost (Bid Cost):  

Total Cost with Change 

Orders: 

 

 

 

(2) Descriptive Job Title & 

Contract number: 

 

Date(s) of project 

implementation: 

 

Point of Contact (Name):  

Title (ex: Project Manager):  

Job Contact Information: 

(Agency, Phone No., E-mail 

Address) 

 

Project Engineer 

(Name and Phone No.) 

 

Contract Cost (Bid Cost):  

Total Cost with Change 

Orders: 

 



 

 

(3) Descriptive Job Title & 

Contract number: 

 

Date(s) of project 

implementation: 

 

Point of Contact (Name):  

Title (ex: Project Manager):  

Job Contact Information: 

(Agency, Phone No., E-mail 

Address) 

 

Project Engineer 

(Name and Phone No.) 

 

Contract Cost (Bid Cost):  

Total Cost with Change 

Orders: 

 

 

 

(4) Descriptive Job Title & 

Contract number: 

 

Date(s) of project 

implementation: 

 

Point of Contact (Name):  

Title (ex: Project Manager):  

Job Contact Information: 

(Agency, Phone No., E-mail 

Address) 

 

Project Engineer 

(Name and Phone No.) 

 

Contract Cost (Bid Cost):  

Total Cost with Change 

Orders: 

 



 

 

(5) Descriptive Job Title & 

Contract number: 

 

Date(s) of project 

implementation: 

 

Point of Contact (Name):  

Title (ex: Project Manager):  

Job Contact Information: 

(Agency, Phone No., E-mail 

Address) 

 

Project Engineer 

(Name and Phone No.) 

 

Contract Cost (Bid Cost):  

Total Cost with Change 

Orders: 

 



 

5.1.1.1 APPENDIX B 

 

Contract Performance and Payment Bond (Sample) 



 

 

5.1.1.1.1.1.1.1 CONTRACT PERFORMANCE 

AND PAYMENT BOND SIGNATURE 

INSTRUCTIONS 

1. The full name and business of the Contractor shall be inserted on Page 1 of the 

Contract and on the Performance and Payment Bond, hereinafter the Bond. 

2. Two copies of the Contract and the Bond shall be manually signed by the Contractor. 

If the Contractor is a partnership or joint venture, all partners or joint ventures shall 

sign the Contract and the Bond except that one partner or one joint venturer may sign 

for the partnership or joint venture when all other partners or joint venturers have 

executed a Power-of-Attorney authorizing one partner or joint venturer to sign. The 

Power-of-Attorney shall accompany the executed contract and the Bond. 

3. If the Contractor is a corporation, the President of the corporation shall execute the 

Contract and the Bond unless a Power-of-Attorney or corporate resolution shall 

accompany the executed Contract and Bond. 

The Bond shall be returned to the Copper River Watershed Project. The Contract Date shall be 
inserted on the Contract when the Copper River Watershed Project signs the Contract and the 
Bond shall be dated the same as the Contract Date 



 

5.1.1.2 CONTRACT PERFORMANCE AND PAYMENT BOND (SAMPLE) 

For 

Project Name Cordova COP 3 and SHER 3 Fish Passage Improvements 

 

Project Number CRWP 2026-02 

Bond Number   

 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 

That    

of  , as Principal, 

and  , 
a corporation organized under the laws of the State of 

 

and authorized to transact surety business in the State of Alaska, 

of  , as Surety, 

are held and firmly bound unto the COPPER RIVER WATERSHED PROJECT, as Obligee, in the full 
and just sum of 

  Dollars 

($ ), lawful money of the United States of America for 
the payment which, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITIONS OF THIS OBLIGATION IS SUCH, that whereas the principal has entered into a 
certain contract dated the   date of  , 2026 

with the Obligee for the construction of the above-named project, said work to be done according to the 
terms of said contract, which contract is hereby referred to and made a part hereof as fully and to the 
same extent as if copied at length herein. 

NOW THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, covenants, 
terms, conditions, and agreements of said contract, and shall promptly make payments to all persons 
supplying labor and material in the prosecution of the work provided for in said contract, during the 
original term of said contract and any extensions or modifications thereof that may be granted by the 
Copper River Watershed Project, with or without notice to the Surety, then this obligation to be void; 
otherwise to remain in full force and effect. 

This obligation is made for the use of said Obligee and also for use and benefit of all persons who may 
perform any work or labor or furnish any material in the execution of said Contract and may be sued on 
thereby in the name of said Obligee. 

The said Surety, for the value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the contract or to the work to be performed thereunder or the 
specifications accompanying the same, shall in anywise affect its obligations 



 

on this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the contract or to the work or to the specifications. 

Whenever Principal shall be, and declared by Obligee to be in default under the Contract the Obligee 
having performed Obligee’s obligations thereunder, the Surety may promptly remedy the default or shall 
promptly: 

1. Complete the Contract in accordance with its terms and conditions, or 

2. Obtain a bid or bids for submission to Obligee for completing the Contract in accordance with its 
terms and conditions and upon determination by Surety of the lowest responsible bidder, or, if the 
Obligee elects, upon determination by Obligee and the Surety jointly of the lowest responsible 
bidder, arrange for a contract between such bidder and Obligee and make available as Work 
progresses (even though there should be a default or a succession of defaults under the contract 
or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 
completion less the balance of the contract price but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder the amount set forth in the first paragraph 
hereof. The term “balance of the contract price” as used in this paragraph, shall mean the total 
amount payable by Obligee to Principal under the Contract and any amendments thereto, less 
the amount properly paid by Obligee to Principal. 

 

IN TESTIMONY WHEREOF, the parties hereunto have caused the execution hereof in 

  original counterparts as of the   day of  , 2026. 

 

WITNESS AS TO PRINCIPAL: 

 
Principal Name    

Principal Signature    

Principal Address    

By    

Contact Name    

Phone    

(AFFIX CORPORATE SEAL) 

 

 

Corporate Surety    

Surety Address   

By    

Contact Name    

Phone    

(Attorney-In-Fact) 

(AFFIX SURETY SEAL)



 

APPENDIX C 

Bid Proposal 



 

BID PROPOSAL 

(CERTIFICATION) 

 

 

TO: Copper River Watershed Project Date: 
511 1ST Street 

Cordova, AK 99574 

SUBJECT: Request for Proposal 2026-02 

Cordova Sites COP 3 and SHER 3 Fish Passage Improvements 

 

Pursuant to and in compliance with subject Request for Proposals, and other bid documents relating 
thereto, the bidder hereby proposes to furnish all labor and materials and to perform all work for the 
construction of the above referenced project in strict accordance with the bid documents at the prices 
established in the Bid Proposal, page BP-1 through BP-6 submitted herewith. 

The bidder agrees, if awarded the contract, to commence and complete the work within the time specified 
in the bid documents. 

The bidder acknowledges receipt of the following addenda to RFP EVOSTC-2026: 

 

Addenda Number Date of Addenda 

 

 

 

 

 

Type of Business Organization 

The bidder, by checking the applicable box, represents that it operates as 

                      ( ) a corporation incorporated under the laws of the State of   

( ) an individual,  

( ) an LLC, 

( ) a partnership, 

( ) a nonprofit organization, or 

( ) a joint venture. 

 

If a partnership or joint venture, identify all parties on a separate page. 



 

BID PROPOSAL 

(CERTIFICATION) 

Continued 

 

 

TO: Copper River Watershed Project Date: 
511 1ST Street 

Cordova, AK 99574 

SUBJECT: Request for Proposal 2026-02 

Cordova  Sites COP 3 and SHER 3 Fish Passage Improvements 

Alaska Contractor’s License Number 
Contractor Name 

 

Employer’s Tax ID Number 

 

Authorized Representative’s Signature 

 

Printed Name and Title 

 

Company Mailing Address 

 

Company Phone Number 

 

Company Fax Number 

 

Company Physical Address 

 

Company Email Address 

 



 

APPENDIX D 

Contract (Sample) 



 

 

 

 

CONTRACT (SAMPLE) 

Request for Proposal: 2026-02 

Number: Cop3/Sher3-

2026 

Contractor Name: 

Contractor Address: 

Check appropriate box: 

  Individual    Partnership  Joint Venture  Sole Proprietor 

 Corporation Incorporated under the laws of the State of   

 

Owner: COPPER RIVER WATERSHED PROJECT 

Contract for:  Cordova EVOSTC Sites COP 3 and SHER 3 Fish Passage Improvements  

 

   

BID 
SCHEDULE 

ITEMS AMOUNT 

A COP 3 $ 

B SHER 3 $ 

C Additive Alternative 1: Sheridan Glacier Road Regrading $ 

D Additive Alternative 2: Veg Mat on Margin of Sheridan 
Glacier Road 

$ 

TOTAL  $ 

 

Total amount of contract expressed in words:   

 and 00/100 Dollars. 

 

 

THIS CONTRACT, entered into by the COPPER RIVER WATERSHED PROJECT and the individual, 

partnership, or corporation named above, hereinafter called the Contractor, WITNESSETH that the 

parties hereto do mutually agree as follows: Statement of Work: The Contractor shall furnish all labor, 

equipment and materials and perform the Work above described, for the amount stated, in strict 

accordance with the Contract Documents. 



 

CONTRACT DOCUMENTS 

(list to be inserted) 

 

 

Time being of the essence, the work shall be completed August 15, 2026. 

IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the Contract 

Date entered below: 

COPPER RIVER WATERSHED PROJECT CONTRACTOR 

By: By: 

 

 

Signature Signature 

 

Kate Morse, Executive Director 

Name and Title Name and Title 

 

Date:   Date:   



 

APPENDIX E 

 

Materials Certification List



 

MATERIALS CERTIFICATION LIST 

 

MATERIALS CERTIFICATION LIST (2 pages) 

Project Name: Cordova COP 3 and SHER 3 Fish Passage Improvements 

 

DESCRIPTION 

Construction Project Engineer Design Engineer of Record 
Manufacturer / Remarks 

104 SCOPE OF WORK    

Quality Control Manager 
Qualifications 

   

Daily Quality Control Reports    

108 PROSECUTION AND 
PROGRESS 

   

Preconstruction Conference 
Submittals 

   

202 REMOVAL OF STRUCTURE 
AND OBSTRUCTIONS 

   

Disposal plan, waiver of claims, 
permission and/or permits 

   

203 EXCAVATION AND 
EMBANKMENT 

   

Usable Excavation Materials 
Analysis 

   

205 EXCAVATION AND FILL 
FOR MAJOR STRUCTURES 

   

Controlled low-strength material    

611 RIPRAP    

Riprap, Class I Materials Analysis    

Riprap, Class II Materials Analysis    

623 BLOCK SODDING    

623 Vegetated Mat Salvage and 
Replanting, Work Plan 

   

640 MOBILIZATION AND 
DEMOBILIZATION 

   

Record As-Built Drawings    

641 EROSION SEDIMENT AND 
POLLUTION CONTROL 

   

Storm Water Pollution Prevention 
Plan (SWPPP) 

   

eNOI    

eNOT and Final SWPPP    

SWPPP Inspection Reports    

642 CONSTRUCTION 
SURVEYING AND MONUMENTS 

   

Survey Personnel Qualifications &    



 

Equipment List 

Survey Field Notes    

  



 

  643 TRAFFIC MAINTENANCE    

Traffic Control Plan    

Construction Phasing Plan    

Traffic Control Supervisor and Flagger Certifications    

646 CMP SCHEDULING    

Project Schedule    

672 STREAM DIVERSION AND DEWATERING    

Stream Diversion and Dewatering Plan    

690 WATERWAY    

Waterway Bed Fill - Coarse Material Analysis Riprap, 
Class I 

   

Waterway Bed Fill - Coarse Material Analysis Riprap, 
Class II 

   

703 AGGREGATES    

Select Material Type A Analysis    

Select Material Type E1 Analysis    

Subbase, Grading F Material Analysis    

Select Material Type C    

726 TOPSOIL    

Topsoil Certification    

729 GEOSYNTHETICS    

Geotextile, Reinforcement - Type 2    

Geotextile, Erosion Control, Class 1    

 

NOTE: The above materials certification list is not all inclusive. In addition to the above, the 

Contractor is required to comply with all submittal requirements as required or identified in the 

plans, specifications, ADOT&PF Standard Specifications for Highway Construction 
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Cordova COP 3 and SHER 3 Fish Passage Improvements Plans 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CORDOVA FISH PASSAGE IMPROVEMENT PROJECTS
C o n t r a c t   D r a w i n g s   F o r

VICINITY MAP
NTS

CORDOVA FISH PASSAGE IMPROVEMENT PROJECTS
C o n t r a c t   D r a w i n g s   F o r

SECTION 17, TOWNSHIP 16 SOUTH,  RANGE 1 WEST, COPPER RIVER MERIDIAN, ALASKA

JANUARY 2026

VICINITY MAP
NTS

FAIRBANKS

FORT
YUKON

TOK

PALMER

EAGLE RIVER
VALDEZ

GLENNALLEN

CORDOVA

DELTA JCT.

SEWARD

BARROW

WASILLA

ANCHORAGE

KENAI

NOME

BETHEL

KOTZEBUE

UNALAKLEET

KODIAK

DILLINGHAM

UNALASKA
DUTCH HARBOR

BORDER CITY

KETCHIKAN

SITKA
PETERSBURG

SKAGWAY

PROJECT

LOCATION MAP

HAINES

JUNEAU
HOMER

PREPARED BY:

EYAK CORPORATION
THIS

GLACIER RIVER TRIBUTARY - COP 3 AND SHER 3

PROJECT
LOCATION

PROJECT LOCATION

COPPER RIVER HIGHWAY - MP 13.7

C1       COVER SHEET
C2            GENERAL NOTES AND QUANTITIES
C3-C4      SURVEY CONTROL
C5       EXISTING STREAM PLAN AND PROFILE
C6-C7      STREAM PLAN AND PROFILE
C8-C9   ROADWAY PLAN AND PROFILE
C10  STREAM DESIGN DETAILS
C11-C12  STREAM SECTIONS AND DETAILS
C13-C14  ESCP, STREAM DIVERSION & ROADWAY

      DIVERSION PLAN
C15          REVEGETATION PLAN
C16          CULVERT MARKERS





3

LEGEND

1

A
E

C
L

8
4
8



LEGEND

2

A
E

C
L

8
4
8



A
E

C
L

8
4

8



A
E

C
L

8
4

8

HYDROLOGIC & HYDRAULIC SUMMARY

CULVERT SUMMARY SCHEDULE



A
E

C
L

8
4

8

HYDROLOGIC & HYDRAULIC SUMMARY

CULVERT SUMMARY SCHEDULE



A
E

C
L

8
4

8

1

C8C8

ROADWAY SECTION

2

C8C8

ROADWAY STRUCTURAL SECTION



A
E

C
L

8
4

8

1

C9C9

ROADWAY SECTION



A
E

C
L

8
4

8

1

C10

CONSTRUCTED BANK - VEGETATIVE MAT/CONSTRUCTED CHANNEL 2

C10

CONSTRUCTED BANK - VEGETATIVE MAT

3

C10

SHER 3 CONSTRUCTED BANK - DOWNSTREAM EXCAVATION



A
E

C
L

8
4

8

3

C11

RIPRAP SLOPE PROTECTION SECTION2

C11

TYPICAL CULVERT INFILL SECTION

1

C11

TYPICAL CULVERT TRENCH SECTION

4

C11

CULVERT SECTION AT ROCK CLUSTER



A
E

C
L

8
4

8

3

C12

RIPRAP SLOPE PROTECTION SECTION2

C12

TYPICAL CULVERT INFILL SECTION

1

C12

TYPICAL CULVERT TRENCH SECTION



A
E

C
L

8
4

8

1

C13

ESCP, STREAM DIVERSION & ROADWAY DIVERSION PLAN - SHER 3



A
E

C
L

8
4

8

1

C14

ESCP, STREAM DIVERSION & ROADWAY DIVERSION PLAN - COP 3



A
E

C
L

8
4

8

1

C15

SHER3 REVEGETATION PLAN

.



A
E

C
L

8
4

8

1

C16

CULVERT MARKER POST DETAIL

2

C16

BRACKET DETAIL

3

C16

BRASS PLATE DETAIL

4

C16

POST CROSS SECTION



 

 

 

 

 

APPENDIX G 

Cordova COP 3 and SHER 3 Fish Passage Improvements Specifications 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 1 

THE EYAK CORPORATION 
CORDOVA FISH PASSAGE IMPROVEMENTS  

REQUEST FOR PROPOSAL 2026-02 

Cordova EVOS Sites COP 3 and SHER 3 Fish Passage Improvements 
 

SCOPE OF WORK 
 
General 
This project’s purpose is to supply all labor, equipment, materials, and supplies required to replace one 
culvert, remove an existing culvert, and install a new culvert crossing at the intersection of the Copper 
River Highway and Sheridan Glacier Road at the Glacier River Tributary (COP 3 and SHER 3). 
 
All construction shall be completed in accordance with the current Alaska Department of Transportation 
and Public Facilities (ADOT&PF) Standard Specifications for Highway Construction (SSHC) 2020 
Edition. Project specific special provisions are provided in the following sections. The requirements 
contained in these specifications and special provisions are hereby made a part of this solicitation and 
resultant contract. 
 
The crossings are located on the Copper River Highway and Sheridan Glacier Road, approximately 
1.6 miles east of the Merle K. (Mudhole) Smith Airport in Cordova, Alaska.  
 

Stream Name 

ADF&G 
Site 

Number 

CRWP ID 

Latitude Longitude 

 
 

Action 
Glacier River 

Tributary 20100469 COP 3 N60.484194°  W145.432569° Replace 

Glacier River 
Tributary 20103769 SHER 3 

(old) N60.484392° W145.432611° Remove 

Glacier River 
Tributary N/A SHER 3 (new) N60.48327°  W145.43382° Install new 

 
Contractor shall provide resources to complete this project without any adjustments in the original bid 
amount or contract time.  
 
Work shall be performed in one continuous time period. Contractor shall complete the work no more 
than 60 Working Days after commencing operations. Time is of the essence. All work below the 
Ordinary High Water (OHW) mark must be completed between June 1 and July 31 of the construction 
year or as stipulated by the Alaska Department of Fish and Game Fish Habitat Permit. All construction 
activities shall be completed by August 15 of the construction year.  

Definition of Roles 
The Eyak Corporation (TEC)  and Copper River Watershed Project (CRWP) are project partners. For 
the construction contract, CRWP is the Owner and the Contractor’s primary point of contact. CRWP 
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will retain an Owner’s Field Representative to be on site full-time. All reference to “Engineer” within 
the project manual and specifications refers to the Owner’s Field Representative.  
 
DOWL is the Engineer of Record for the design of the project. ADOT&PF is responsible for 
management and maintenance of the Copper River Highway. Sheridan Glacier Road is a United States 
Forest Service (USFS) road. 

Permits   
The Contractor shall coordinate permitting with the Owner to obtain or transfer permits to the 
Contractor, including but not limited to: 

● ADF&G Fish Habitat Permit 
● ADF&G Aquatic Resource Permit 
● U.S. Army Corps of Engineers Alaska District (ACOE) Section 404 Wetland Permit  
● State of Alaska Airport Leasing Permit 
● Alaska Department of Natural Resources (ADNR) Temporary Water Use Authorization 
● National Historic Preservation Act Section 106 

 
Before any excavation begins on the Copper River Highway, the Contractor shall have a copy of and 
fully execute all permit requirements.  

The Contractor shall obtain permits and approvals from: 
● Affected utility companies (Cordova Telecom Cooperative) 
● ADOT&PF for traffic control and road closure (this is required to be submitted to Engineer for 

completion of ADOT&PF Special Use Permit application) 

Estimated disturbance area for this project is less than 1 acre. A Construction General Permit and NOI 
will not be required if less than (1) acre of land is disturbed. However, the Contractor shall still develop 
a SWPPP and follow best management practices under that SWPPP when less than (1) acre of land 
is disturbed. If more than one (1) acre of land is being disturbed, the Contractor shall obtain (the latest 
version) Construction General Permit, develop a SWPPP based on that permit and submit a Notice of 
Intent (NOI) to ADEC. 

Notify regulatory agencies a minimum of 14 calendar days (2 weeks) before beginning work.  

Utility Locates  
Contractor shall verify locations of all underground utilities present at the site. Request utility locates 
from the utilities having facilities in the area. Use the Alaska Digline, Inc. Locate Call Center for the 
utility locates. Provide documented locations of all known utility locations, including relevant sketches, 
redlines, and detailed information regarding the utilities and proposed work.  
 
Road Closures 
Contractor shall coordinate traffic control and road closures with ADOT&PF and USFS. Full Road 
closures of the Copper River Highway must be approved by ADOT&PF as documented in the 
ADOT&PF Special Use Permit. Full road closures of Sheridan Glacier Road must be approved by 
USFS. All traffic control and road closures shall comply with permit stipulations.  
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Materials Testing Requirement 
Prior to construction the Contractor is responsible for acceptance testing and quality control (QC) 
testing for all materials, including aggregates and topsoil. Contractor shall submit the test results to the 
Engineer for approval. 
 
The material testing submittals shown in the table below are required for acceptance of materials prior 
to use on the project. All test results shall be submitted to the Engineer a minimum of 14 days prior to 
placement of materials. If material testing submittals are not accepted, and additional reviews are 
required, additional review periods will be necessary. 
 
 

Material Submittals Required AASHTO Test Number 
Useable 

Excavation/Selected 
Material, Type C 

Plasticity Index ATM 205 
Gradation T27 
Proctor Compaction Curve T180 

Selected Material, Type A 
Plasticity Index ATM 205 
Gradation T27 
Proctor Compaction Curve T180 

Subbase, Type F 

Test Results for Properties in Table 
703-8 
Plasticity Index 

 
 
ATM 205 
T27 
T180 

Gradation 
Proctor Compaction Curve 

Filter Blanket Gradation Section 703-2.08: AASHTO M 
43, size No. 467. 

Aggregate Surface Course 
(E-1) 

Test Results for Properties in Table 
703-1 
Gradation 
Proctor Compaction Curve 

 
 
T27 
T180 

Topsoil (Imported) 

% Organic Content 
Gradation 
Nutrient Composition 
pH 
 

 

ATM 203 
Section 726 or 
specification/special provision 

Riprap Gradation Section 611 or 
specification/special provision 

 Wear – AASHTO T96 T96 
 
Contractor is responsible for providing a nuclear testing equipment storage shed in accordance with 
Section 644. 

Other Requirements 
Contractor must wash all trucks and equipment in accordance with Section 203 prior to mobilization to 
or from the City of Cordova to ensure that the spread of invasive species is prevented. 
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Work Zone speed limit: Limit speed of vehicles associated with the construction to 25 mph within project 
limits. 
Park within the public right-of-way. Do not block private property.  
 
Contractor shall notify ADF&G and the Engineer a minimum of 72 business hours prior to the following 
construction milestones and obtain the approval of the Engineer prior to proceeding with the following 
activities: 

● The initial excavation at the start of the project. 
● Diverting stream flows into the diversion channel/culvert. 
● Fish trapping. 
● Placement of new culverts to allow for inspection of bedding materials and finish grade. 
● Backfill of culvert above the spring line (to verify the invert elevations). 
● Placement of Waterway Bed Fill prior to placement of materials within the constructed culvert 

and channel to allow for inspection of materials.  
● Rewatering of the installed culvert and stream bed (diverting stream flows back into the 

constructed channel and culvert, flooding the constructed channel and culvert by removing or 
turning off dewatering pumps, etc.). 

 
The Contractor is responsible for relocating trapped fish in accordance with the ADF&G Aquatic 
Resource Permit. The Contactor is also responsible for maintaining a log of fish trapped in accordance 
with Permits. The Engineer and agency personnel (e.g., ADF&G, USFS, USFWS, etc), at their 
discretion, may elect to be onsite during stream diversion and rewatering of the installed culvert to 
relocate trapped fish. Notify the Owner to coordinate appropriate fish trapping collaboration and 
assistance in advance of stream diversion and rewatering. 
 
Final acceptance by the Owner (or others appointed by the Owner) is required for the following project 
elements: 
 

• Culvert 
• Roadway 
• Waterway bed fill (stream channel grading and material) 
• Waterway revegetation (habitat work) 

 
The Engineer will not issue the letter of project completion until all work has been approved by the 
Owner, or Owner’s appointee(s), in accordance with requirements stated in the project manual, 
specifications, and permits.  
 
Straw is prohibited on the project site. 
 
The Contractor is required to have a supervisor with authority to make construction-related decisions 
on-site at all times of active construction activity to coordinate with the Owner’s Field Representative.  
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The Eyak Corporation 
	

Request	for	Proposal	2026-02	
	

Cordova	EVOS	Sites	COP	3	and	SHER	3	Fish	Passage	
Improvements	

	

I 

MODIFICATIONS & SPECIAL PROVISIONS TO  
2020 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION 
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SECTION 102 
BIDDING REQUIREMENTS AND CONDITIONS 

 
Special Provision 

102-1.03 INTERPRETATION OF QUANTITIES. Delete the text of this subsection in its 
entirety and replace with: 
 
Bidders shall determine the quantities of work to be done and materials to be furnished 
under the Contract. Bidders shall base their bid price on their estimated quantities.  
 
Any quantities shown in the Contract Documents were used by TEC/CRWP to develop 
the Engineer's cost estimate. TEC/CRWP assumes no responsibility for such quantities 
or any incidental information in the bid package that may be construed as a quantity of 
work or materials. Bidders shall accept their Bid Price as full compensation for providing 
all quantities of work and materials necessary to complete the project as specified. 
 
102-1.05 PREPARATION OF BID. Delete: 
 
"Item 2. Enter a unit price for each contract item for which a quantity is given;" 
"Item 3. Enter the products of the respective unit prices and quantities in the column 
provided;" 
 
Delete and replace item 5 with: 
 
5. Enter the lump sum amount of the basic bid equal to all lump sum items and, when 
specified, for any alternates. 
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SECTION 104 
SCOPE OF WORK 

 
Special Provision 
 
104-1.01 INTENT OF CONTRACT. Add the following: 
  
The Contractor shall designate a Quality Control (QC) Manager to ensure materials and 
workmanship meet the contract requirements on a daily basis. Qualifications of the QC Manager 
shall be submitted to the Engineer for approval. The QC Manager shall prepare daily reports 
which shall be provided to the Engineer on a daily basis. The daily reports shall contain the 
following information at a minimum: work performed, equipment and personnel on site, survey 
notes, quality control activities, test results, submittal information including submittals approved, 
and delays or predicted delays. 
  
 
104-1.02 CHANGES. Delete description in item 1.a. and replace with: 
 
If the changed work does not materially differ in character or cost from specified Contract 
work, the Contractor shall perform the work at the original Contract Price. 
 
In item 1.b. in the first sentence, delete the word: 
 
"unit" 
 
In item 3, Cost and Pricing Data, add the following last sentence: 
 
The Contractor shall explain any price deviation from the schedule of values for similar 
work. 
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SECTION 105 
CONTROL OF WORK 

 
Special Provision 

105-1.18 WARRANTIES. Add the following:  
 
If within two years after the date of the Project Completion or such longer period of time 
as may be prescribed elsewhere by the Contract, any work is found to be defective, the 
Contractor shall promptly and without cost to the TEC/CRWP, and in accordance with the 
Engineer’s written instructions, either correct defective work, or, if it has been rejected by 
the Engineer, remove it from the site and replace it with conforming work. Defective work 
includes the presence of highly invasive species in Cordova listed below that have been 
introduced as a result of construction activities: 
 

 
 
If the Contractor does not promptly comply with the terms of such instructions, or in an 
emergency where delay would cause serious risk of loss or damage, the TEC/CRWP may 
have the defective work corrected or the rejected work removed and replaced, and all 
direct, indirect and consequential costs of such removal and replacement (including but 
not limited to fees and charges of engineers, architects, attorneys and other 
professionals) will be borne by the Contractor. 
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SECTION 109 
MEASUREMENT AND PAYMENT 

 
Special Provisions 
 
109-1.03 SCOPE OF PAYMENT. Delete the text of this subsection in its entirety and 
replace with: 
 
The Contract will be paid on a lump sum basis and the Contract lump sum price shall 
constitute full compensation for furnishing all plant, labor, equipment, materials, and 
performing all operations required to complete the work as specified in all of the Contract 
Documents and as shown on the drawings or otherwise directed. Notwithstanding the 
omission or mention of any incident or incidental Work, the Contract price and payment 
shall also constitute full compensation for all Work incident or incidental to completion of 
the items. In the event the Contract Documents require any Work, but is not identified as 
being directly incident or incidental to the completion of any Contract item, the contract 
price for all enumerated items shall also constitute full compensation of such work. 
 
The Contractor shall accept the Contract Price as full payment for furnishing all resources 
necessary to complete all work under the Contract in a complete and acceptable manner. 
The Contractor shall assume all liability for risk, loss, damage, or expense resulting from 
the work, subject to Subsection 107-1.18. 
 
109-1.04 COMPENSATION FOR ALTERED QUANTITIES. Delete the text of this 
subsection in its entirety and replace with: 
 
Except as provided in Subsection 104-1.02, no allowance shall be made to the Contractor 
for any increased expenses, loss of expected reimbursement or loss of anticipated profits 
suffered or claimed, from alterations in quantities. 
 
109-1.05 COMPENSATION FOR EXTRA WORK. Item 4, delete second sentence and 
replace with: 
 
No percentage will be paid on work covered under the original Contract.  
 
109-1.08 FINAL PAYMENT. Add the following paragraph:  
 
Final payment will be withheld until as-built plans have been submitted in accordance with 
the requirements stated in Section 642 and the Engineer has approved the as-built plans. 
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SECTION 201 
CLEARING AND GRUBBING 

 
Special Provisions 
 
201-1.01 DESCRIPTION. Add the following: 
 
Coordinate with TEC/CRWP on site prior to clearing for approval of trees to be removed. 
Selectively cut and remove trees as needed to complete the work. The Contractor shall 
give the Owner 72-hour notice and cut only the trees approved for removal. 
 
Salvage and stockpile native organic soils, wetland plugs, woody debris (slash, tree 
branches, logs, etc.), and vegetative mat. 
 
201-3.01 GENERAL. Add the following: 
 
The Contractor shall perform the work necessary to preserve and/or restore land 
monuments and property corners from damage. A land monument or property corner that 
is disturbed shall be restored according to Section 642 at the Contractor’s expense. An 
undisturbed area five feet in diameter may be left around existing monuments and 
property corners.  
 
Clearing is not permitted within the migratory bird window of May 1 to July 15; except as 
permitted by Federal, State and local laws when approved by the Engineer. The 
Contractor is responsible for completing clearing prior to May 1 as necessary to complete 
the in-stream (below Ordinary High Water) work within the work window permitted by the 
ADF&G Fish Habitat Permit. 
 
Topsoil. Stockpile organic soils removed during grubbing. Place stockpiled organic soils 
on finished slopes as topsoil prior to seeding in accordance with Section 618. 
 
Vegetative Mat. Salvage vegetative mat in accordance with Section 690.Take care not to 
damage vegetative mats to be salvaged during clearing and grubbing.  
 
Wetland Plugs. Salvage wetland plugs in accordance with Section 690. Take care not to 
damage wetland plugs to be salvaged during clearing and grubbing.  
 
201-5.01 BASIS OF PAYMENT. Add the following: 
 
The work required to preserve and restore land monuments and property corners is 
subsidiary to pay item 642.0001.0000 Construction Surveying.  
 
Salvaging/harvesting, stockpiling, and transporting native organic soils, vegetative mat, 
woody debris, and wetland plugs is subsidiary to pay item 690.2003.0000 Waterway Bank 
Revegetation and Protection. 
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Placing salvaged organic soils as topsoil on riprap slopes shall be paid under Section 
620.  

Replace the Pay Item table with the following:  

Pay Item Pay Unit 
201.0009.0000 Clearing and Grubbing  Lump Sum 
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SECTION 202 
REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

 
Special Provision 

202-3.01 GENERAL. Add the following: 

Existing Culvert Pipe. The existing culvert pipes shall be legally disposed of offsite. 
Upon request from ADOT&PF, all undamaged culverts removed shall be salvaged and 
delivered to Cordova ADOT&PF M&O Maintenance Yard. 

202-5.01 BASIS OF PAYMENT. Add the following: 
 
Replace the Pay Item table with the following:  

Pay Item Pay Unit 
202.0004.0000 Removal of Culvert Pipe Lump Sum 
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SECTION 203 
EXCAVATION AND EMBANKMENT 

 
Special Provisions 
 
203-3.01 GENERAL. Add the following:  
 
All excavation, trench excavation for installation of culverts/structures, and placement of 
culvert infill material shall be completed in accordance with applicable Occupational 
Safety & Health Administration (OSHA) requirements. Contractor is responsible for 
knowing all applicable OSHA requirements and maintaining safe working conditions at all 
times on the project site.  
 
Inspect excavation for hazardous conditions before worker entry daily and as conditions 
change. Inspections are to be completed by a competent person as defined by OSHA.  
 
Pressure wash all tracked equipment, excavation equipment, and excavation hauling 
equipment prior to mobilization to ensure that the spread of invasive species is minimized. 
Clean equipment so that no invasive species would have the chance of being spread or 
imported into the site. At a minimum, there should be no visible soil, organics, or 
vegetative material on equipment.  
 
Contractor is responsible for initial acceptance testing of all materials, including 
aggregates and topsoil, and submitting test results to the Engineer. The Contractor shall 
submit the test results to the Engineer for approval two weeks prior to planned activities 
that use the subject materials. If material sources change, or if the provided material is 
visibly different than past material, updated tests are required. 
 
If additional material is required, supplement with borrow to maintain the side slopes and 
elevations as shown on the drawings. Fill all ditches and low areas to prevent ponding 
(unless required for drainage). Grade the disturbed adjacent areas to drain into the new 
channels; grade all other disturbed areas to the approximate original ground contour and 
assure proper drainage. 

203-3.03 EMBANKMENT CONSTRUCTION. Delete the first paragraph and add the 
following:   

Prior to any excavation of the existing embankment at or below the existing water level, 
install a cofferdam using bulk bags (e.g., Super Sacks), sheet pile, and/or other methods 
as shown on the drawings. Use only approved materials in construction of road 
embankment and culvert backfill. 

Delete the second paragraph and add the following: 
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Borrow materials for the new embankment shall be Selected Material, Type A for backfill 
and Subbase, Grading F for bedding; all meeting the requirements of Subsection 703-
2.07 and 703-2.09. Selected Material, Type A and Subbase, Grading F materials shall be 
obtained from borrow sources that have been laboratory tested and meet the project 
gradation requirements. The Contractor is responsible for obtaining all necessary 
laboratory tests for materials. Submit results of laboratory tests to Engineer for approval 
before using material.  
 
203-3.06 COMPACTION BY PROOF ROLLING. Add the following:  
 
Proof-roll the base of excavation and where the embankment crosses previously 
undisturbed ground, prior to placing new embankment material, to the extent that ensures 
the first lift of material placed upon it can be compacted to the specified density. Omit 
proof rolling only if approved by the Engineer and if necessary, to prevent liquefaction of 
surface soils. 
 
203-4.01 METHOD OF MEASUREMENT Add the following: 
 
Earthwork quantities shall be paid on a lump sum basis. 
 
203-5.01 BASIS OF PAYMENT Add the following: 

All materials testing shall be subsidiary to Section 203, 301, and 620 pay items, 
accordingly.  
 
Required surveys of material stockpiles necessary to compute quantities places shall be 
subsidiary to pay items under this section.  
 
Replace the Pay Item table with the following:  

Pay Item Pay Unit 
203.0019.0000 Unclassified Excavation Lump Sum 
203.0020.000A Borrow, Selected Material, Type A Lump Sum 
203.0020.000C Borrow, Selected Material, Type C Lump Sum 
203.0020.000F Subbase, Grading F Lump Sum 
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SECTION 204 
STRUCTURE EXCAVATION FOR CONDUITS AND MINOR STRUCTURES 

 
Special Provisions 
 
204-5.01 BASIS OF PAYMENT. Delete the third paragraph and substitute the following:  
 
When pay item 204.0001.____ Structure Excavation does not appear in the bid schedule, 
structure excavation required to complete other items of work will be paid for under pay 
item 203.0019.0000 Unclassified Excavation. 
 
Delete the fourth paragraph and substitute the following:  
 
Any borrow material required whose source is other than project excavation will be paid 
for at the contract price for pay item 203.0020.000A Borrow, Selected Material, Type A 
or pay item 203.0020.000F Subbase, Grading F.  
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SECTION 205 
EXCAVATION AND FILL FOR MAJOR STRUCTURES 

 
Special Provisions 
 
204-1.01 DESCRIPTION. Add the following: 
 
Controlled Low-Strength Material (CLSM) item shall include all work necessary to gain 
access to, prepare and place stabilized CLSM in accordance with these Specifications, 
as shown on the Plans and as directed by the Engineer. CLSM may be used in lieu of 
Subbase, Grading F as pipe bedding for contractor convenience. 
 
205-3.06 CONTROLLED LOW-STRENGTH MATERIAL.  
 
Add the following after the last paragraph: 
 
If CLSM is used, after completing the work, the Contractor shall remove from the project 
site any excess CLSM that resulted from spillage, et cetera, and restore the project site 
to a condition that is acceptable to the Engineer. 
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SECTION 301 
AGGREGATE BASE AND SURFACE COURSE 

 
Special Provisions 
 
301-5.01 BASIS OF PAYMENT. Replace the Pay Item table with the following:  
 

Pay Item Pay Unit 
301.0004.0000 Aggregate Surface Course, Grading E-1 Lump Sum 
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SECTION 602 
STRUCTURAL PLATE PIPE 

 
Special Provisions 
 
602-1.01 DESCRIPTION. Add the following:   
The Owner shall procure manufacturer-designed culvert (aluminum structural plate 
culvert) to meet the contract requirements for installation by Contractor.  
 
The Contractor shall install the aluminum structural plate culvert provided by the Owner 
at the locations shown on the Drawings.  Install in accordance with details, specifications, 
and instructions provided by manufacturer. 
 
Add the following Subsection: 

602-2.02 GEOTECHNICAL DATA AND HYDROLOGY INFORMATION.  
 
The Engineer shall freely provide available geotechnical and hydrology data and reports 
previously completed in support of this project.  
 
602-3.01 CONSTRUCTION REQUIREMENTS. Add the following:  
 
Contractor shall be responsible for receiving, off-loading, and storing the culvert upon 
arrival to Cordova. The contractor is also responsible for inventorying and transporting 
the structural plate aluminum pipe arch to the project site. The contractor is responsible 
for inventorying and certifying receipt of all culvert parts and pieces on a materials transfer 
form at time of offloading. Contractor is responsible for assembling and installing the 
structural plate aluminum pipe arch culvert as shown in the Plans. Contractor shall follow 
manufacturer’s recommendations when moving and transporting assembled culvert. 
 
If requested by the Engineer, provide the Engineer access to manufacturer’s installation 
recommendations such as attendance at the pre-construction meeting or written 
literature. 
 
The Engineer shall approve of the culvert foundation elevations and material prior to 
placement of the culvert in the final locations as shown on the Plans. Final elevations of 
the culvert inverts shall be within 0.1 feet, plus or minus, of the elevations shown in the 
Plans. Structural culvert invert elevations outside the 0.1 feet plus or minus tolerance shall 
be cause for resetting of the culvert at the Contractor’s expense. Invert shall be measured 
at top of corrugation crest. Notify the Engineer a minimum of 72 hours before scheduled 
placement of the culvert.  
 
Obtain the Engineer’s approval before over-excavating in-situ materials.  
 
602-5.01 BASIS OF PAYMENT. Delete the first sentence and replace with the following: 
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Excavation, borrow, and bedding are paid for under Sections 203 and 301, accordingly.  
 
All work including labor, materials, and equipment associated with receiving, transporting, 
assembling, inspecting, and installing culvert is subsidiary to Section 602 pay items.  
 
Replace the Pay Item table with the following: 
 

Pay Item Pay Unit 
602.0005.8563 Assemble and Install Aluminum Structural Plate Pipe Arch, 8’-5” 
Span, 6’-3” Rise (COP 3) 

Lump Sum 
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SECTION 603 
CULVERTS AND STORM DRAIN 

 
Special Provisions 
 
603-2.01 MATERIALS. Add the following:  
 
The Owner shall procure manufacturer-designed culvert (aluminized corrugated steel 
culvert) to meet the contract requirements for installation by Contractor.  
 
The Contractor shall install the aluminized corrugated steel culvert provided by the Owner 
at the locations shown on the Drawings.  Install in accordance with details, specifications, 
and instructions provided by manufacturer. 
 
603-3.01 CONSTRUCTION REQUIREMENTS. Add the following:  
 
Contractor shall be responsible for receiving, off-loading, and storing the culvert upon 
arrival to Cordova. The contractor is also responsible for inventorying and transporting 
the aluminized corrugated steel culvert to the project site. The contractor is responsible 
for inventorying and certifying receipt of all culvert parts and pieces on a materials transfer 
form at time of offloading. Contractor is responsible for assembling and installing the 
aluminized corrugated steel culvert as shown in the Plans. Contractor shall follow 
manufacturer’s recommendations when moving and transporting assembled culvert. 
 
If requested by the Engineer, provide the Engineer access to manufacturer’s installation 
recommendations such as attendance at the pre-construction meeting or written 
literature. 
 
The Engineer shall approve of the culvert foundation elevations and material prior to 
placement of the culvert in the final locations as shown on the Plans. Final elevations of 
the culvert inverts shall be within 0.1 feet, plus or minus, of the elevations shown in the 
Plans. Notify the Engineer a minimum of 72 hours before scheduled placement of the 
culvert.  
 
Obtain the Engineer’s approval before over-excavating in-situ materials.  
 
603-5.01 BASIS OF PAYMENT. Delete the first sentence and replace with the following: 
 
Excavation, borrow, and bedding are paid for under Sections 203 and 301, accordingly.  
 
All work including labor, materials, and equipment associated with receiving, transporting, 
assembling, inspecting, and installing culvert is subsidiary to Section 603 pay items.  
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Replace the Pay Item table with the following: 
 

Pay Item Pay Unit 
603.0005.0060 Assemble and Install Aluminized Corrugated Steel Pipe, 60 Inch 
(SHER 3) 

Lump Sum 
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SECTION 611 
RIPRAP 

Special Provisions 
 
611-3.01 CONSTRUCTION REQUIREMENTS. Add the following:   
 
Use riprap to construct revetment to the lines and grades shown in the Plans. Refer to Section 690 
Waterway.  
 
Riprap placed within the stream channel shall have a rough, uneven surface where exposed. 
 
Construct rock clusters according to Section 690 and as shown on plans.  
 
Riprap placed at or above the stream banks, including the slope protection around the exposed 
culvert ends, shall have voids filled to provide a smooth surface suitable for placing topsoil and seed. 
Use borrow or salvaged organic soil to fill voids in the riprap to the satisfaction of the Engineer. 
Borrow or salvaged organic soil shall not prevent rock to rock contact. Cover riprap with vegetative 
mat, as available, or 4 inches of topsoil and seed in accordance with Sections 618 and 620.  
 
611-5.01 BASIS OF PAYMENT. Add the following: 
 
Rock Clusters shall be paid under pay item 611.0003.0001 Riprap, Class I. All materials and work 
to construct and maintain in place Rock Clusters, including placement, backfilling, compacting, filling 
voids and similar is subsidiary to 611 pay item. 
 
Topsoil and seed placed on riprap revetment shall be paid under Sections 618 and 620, accordingly.  
 
Selected Material, Type A and useable excavation to fill voids in placed riprap according to the Plans 
is subsidiary.  
 
Replace the Pay Item table with the following: 
 

Pay Item Pay Unit 
611.0003.0001 Riprap, Class I Lump Sum 
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Delete Section 613 in its entirety and substitute the following: 
 

SECTION 613 
MONUMENTS AND MARKERS 

 
613-1.01 DESCRIPTION.  This work consists of furnishing and installing culvert marker posts in 
conformance with the Plans and Specifications or as directed. 
 
613-2.01 MATERIALS.  Steel mounting supports shall conform to the requirements of ASTM A 
36.  Steel mounting supports and fasteners for culvert marker posts shall be galvanized in 
accordance with AASHTO M 232. 
 
Culvert marker posts shall be Carsonite CIB-380 flexible markers, or approved equal. 
 
613-3.01 CONSTRUCTION REQUIREMENTS.  Culvert marker posts shall be installed as detailed on 
the Plans. 
 
613-4.01 METHOD OF MEASUREMENT.  The quantities paid for shall be the actual number of 
culvert marker posts furnished, installed, and accepted. 
 
If Item 613.0002.____ does not appear on the bid schedule all costs associated with providing and 
installing culvert marker posts shall be considered subsidiary to culvert installation and will not be 
measured or paid for separately. 
 
613-5.01 BASIS OF PAYMENT.  Culvert marker posts shall be paid for at the contract price, per unit 
of measurement, for the pay item shown in the bid schedule.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
613.0002.0000 Culvert Marker Post Lump Sum 
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SECTION 618 
SEEDING 

 
Special Provisions 
 
618-1.01 DESCRIPTION. Delete subsection in entirety and replace with the following:   
 
Topsoil and seed all new or disturbed slopes, riprap slope protection, and other areas directed by 
the Engineer. Track the soil and apply seed, mulch, and water. Provide a living ground cover on 
slopes as soon as possible. 
 
CRWP will provide seed to the Contractor. 
 
618-3.01 SOIL PREPARATION. Add the following:   
 
Apply seed as detailed in subsection 618-3.03 immediately after the shaping of the slopes. Cover all 
slopes to be seeded with topsoil according to Section 620. Complete slope preparation as soon as 
topsoil is placed on the slopes. 
 
618-3.03 APPLICATION. Add the following:  
 
Place the seed mix over disturbed areas. Apply at 2 pound/1,000 square feet or 87 pounds/acre. Do 
not apply fertilizer. Use mulch per Section 619. 
 
Evenly mix the seeds in a sack immediately before dispersing or adding to a hydroseeding solution, 
and then evenly mix the seeds into solution. Water lightly and keep top 1/8” soil moist until final 
acceptance of the Project is received.   
 
Water for seeding shall be performed on seeded areas per seed supplier’s recommendations.    
 
Contractor is responsible for applying owner furnished seed to the project site. 

618-4.01 METHOD OF MEASUREMENT. Add the following: 

Seeding by Lump Sum. The quantity for Seeding shall include all cultivation, seeding, limestone if 
required, and mulching. 
 
618-5.01 BASIS OF PAYMENT. Add the following: 
 
Mobilizing, modifying, operating, and maintaining all materials and equipment necessary to install 
seed is subsidiary to pay item 618.0005.0000 Seeding. Water for seeding is subsidiary.  
 
Replace the Pay Item table with the following: 
 

Pay Item Pay Unit 
618.0005.0000 Seeding Lump Sum 
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SECTION 619 
SOIL STABILIZATION 

Special Provisions 
 

619-3.02 APPLICATION. Add the following:  

Apply Wood Cellulose Fiber or Natural Wood Fiber mulch meeting the requirements of Subsection 
727-2.01 Mulch over all disturbed areas as part of work specified in Section 618 Seeding. Mulch 
can be placed concurrently with seed if the Hydraulic Method is used for seeding as specified in 
Subsection 618-3.03 Application. Straw is not an approved soil stabilization material and is 
prohibited on the project site. 

Apply mulch at 40 pounds/1,000 square feet.  
 
Delete Subsections 619-4.01 and 619-5.01 in their entirety, and add the following new subsections: 

619-4.01 METHOD OF MEASUREMENT. 

No measurement will be made for mulch, application, water, maintenance, or repair.  

619-5.01 BASIS OF PAYMENT.  

Mulch, application, water, maintenance, and repair are subsidiary to pay item 618.0005.0000 
Seeding.  
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SECTION 620 
TOPSOIL 

Special Provision 
 
620-3.01 PLACING. Add the following: 
 
Place native organic soils (salvaged from clearing and grubbing and excavation work) or topsoil 
meeting the requirements of Section 726 to a thickness of 4 inches (or as approved by the Engineer) 
on all disturbed soil away from the road prism and noted for seeding according to Section 618. 
Excess salvaged vegetated mat beyond what is required by the Plans may be used in lieu of topsoil 
and seeding.  
 
620-5.01 BASIS OF PAYMENT. Replace the Pay Item table with the following: 
 

Pay Item Pay Unit 
620.0003.0000 Topsoil (4”) Lump Sum 
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SECTION 630 
GEOTEXTILE FOR EMBANKMENT AND ROADWAY 

SEPARATION, STABILIZATION AND REINFORCEMENT 
Special Provision 
 
630-3.01 CONSTRUCTION REQUIREMENTS. 
 
1. b. Delete the first two sentences and replace with the following:  
 
Lay the machine rolled direction of the geotextile parallel with the culvert centerline.  Join seams 
parallel with the culvert centerline by overlapping a minimum of 3 feet. No seams will be allowed 
perpendicular to the culvert centerline. 
 
630-5.01 BASIS OF PAYMENT. Replace the Pay Item table with the following: 
 

Pay Item Pay Unit 
630.0003.0002 Geotextile, Reinforcement, Type 2 Lump Sum 
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SECTION 640 
MOBILIZATION AND DEMOBILIZATION 

 
Special Provision 

640-3.01 CONSTRUCTION REQUIREMENTS. Add the following:  
 
Pressure wash all tracked equipment, excavation equipment, and excavation hauling equipment 
prior to every mobilization to ensure that the spread of invasive species is minimized. Clean 
equipment so that no invasive species would have the chance of being spread or imported into the 
site. At a minimum, there should be no visible dirt on equipment. 

All equipment must be washed before entering and leaving Cordova and before and after long 
hauls from site in accordance with Section 203.  

640-4.01 METHOD OF MEASUREMENT. Delete the fourth paragraph and substitute the following: 
 

3. The remaining balance of the amount bid for Mobilization and Demobilization will be paid after 
all submittals required under the Contract are received and approved, the as-built plans have 
been submitted in accordance with Section 642, and the Engineer has approved the as-built 
plans to meet the requirements stated in Section 642.  

 
640-5.01 BASIS OF PAYMENT. Add the following: 
 
All labor, equipment, and materials necessary for Quality Control Manager are subsidiary to pay item 
640.0001.0000 Mobilization and Demobilization. 
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SECTION 641 
EROSION SEDIMENT AND POLLUTION CONTROL 

 
Special Provisions 

641-1.01 DESCRIPTION. Add the following:  
 
Provide project administration and Work relating to control of erosion, sedimentation, and 
discharge of pollutants, according to this section and applicable local, state, and federal 
requirements. 

641-1.03 PLAN AND PERMIT SUBMITTALS. Add the following: 
 
Partial and incomplete submittals will not be accepted for review. Any submittal that is 
resubmitted or revised after submission, but before the review is completed, will restart the 
submittal review timeline. No additional Contract time or additional compensation will be 
allowed due to delays caused by partial or incomplete submittals or required re-submittals. 

Storm Water Pollution Prevention Plan. Submit an electronic copy and three hard copies of the 
SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 21 days 
before beginning Construction Activity. 

TEC/CRWP will review the SWPPP submittals within 14 days after they are received. Submittals will 
be returned to the Contractor and marked as either “rejected” with reasons listed or as “approved” 
by the TEC/CRWP. When the submittal is rejected, the Contractor must revise and resubmit the 
SWPPP. The 14-day review period will restart when the Contractor submits an electronic copy and 
three hard copies of the revised SWPPP to the Engineer for approval. 

After the SWPPP is approved by the TEC/CRWP, the Contractor must sign and certify the approved 
SWPPP. 

ADEC SWPPP Review.  
1. Transmit a copy of the TEC/CRWP approved SWPPP to ADEC if more than one (1) acre of 

land is being disturbed 
2. Transmit a copy of the delivery receipt confirmation to the Engineer within (7) days of 

receiving the confirmation 
3. Retain a copy of delivery receipt confirmation in the SWPPP 

641-1.06 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE. Delete this subsection 
in its entirety and replace with the following: 

 
1. TEC/CRWP and the Contractor are jointly responsible for permitting and permit 

compliance with the project zone. 
2. The Contractor is responsible for permitting and permit compliance outside of project 

zone. The Contractor has sole responsibility for compliance with all federal, state, and 
local requirements, and for securing all necessary clearances, rights, and permits. 
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3. An entity, that owns or operates material source or disposal site outside of project zone, is 
responsible for permitting and permit compliance. The Contractor has sole responsibility 
to verify that the entity has appropriate permit coverage. 

4. The TEC/CRWP is not responsible for permitting or permit compliance, and is not liable 
for fines resulting from noncompliance with permit conditions: 
a. For areas outside the project zone 
b. For construction activity and support activities outside of project zone and; 
c. For commercial plants, commercial material sources, and commercial disposal sites. 

641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SWPPP MANAGER. Add the following:  
 
The SWPPP Manager must be available at all times to administer SWPPP requirements and be 
physically present within the project zone or the project office, for at least eight hours per day when 
construction activities are occurring. 

The SWPPP Manager shall have the Contractor’s complete authority and be responsible for 
suspending construction activities that do not conform to the SWPPP. 

 
 

  



 

Page 33 

SECTION 642 
CONSTRUCTION SURVEYING AND MONUMENTS 

 
Special Provisions 
 
642-1.01 GENERAL. Add the following:  
 
The Contractor shall submit for approval the qualifications of all persons engaged in grade control. 
The lead person establishing and checking grades in the field must have a minimum of 2 years of 
relative experience and be assigned to the project with the primary responsibility of grade control. 
Equipment operators or other personnel with other primary project responsibilities cannot be 
responsible for grade control duties. At least one person competent in setting, adjusting and 
recording grades shall always be on site during streambed excavation, culvert placement, and 
backfill operations. 
 
Contractor is responsible for verifying the survey control prior to use. The horizontal and vertical 
positions of the monuments will be verified by two methods: RTK positions will be collected on all 
site control points, and a closed differential level loop including all site survey control will be 
completed. Provide documentation, through written memo, of control point verification to the 
Engineer prior to beginning earthwork activities. GPS calibration shall be based on a minimum of 
three points. If the horizontal or vertical position of the survey control varies from record values by 
more than 0.1 foot, the contractor while on site will provide the surveyor of record the requested 
reporting for a resolution.  
 
Prepare as-built plans to submit at project completion. 
 
642–3.01 GENERAL. Add the following:  
 
As-Built Plans. Prepare a complete set of red lined as-built plans and keep them current during 
construction. Detail in the as-built plans all construction changes made to the Plans. Include the 
following information on the appropriate sheets: 
 

1. Culvert elevations at inlet and outlet. Final culvert invert elevations shall be within tolerance 
specified in Section 602 and 603. If elevations are outside of the given tolerance, contact the 
Engineer immediately.  

 
2. Stream channel thalweg elevations at inlet, outlet, and tie-in points 

 
3. Final road elevation at tie-in points and directly over the proposed culvert, including centerline 
and edge of roadway elevations.  

 
Furnish a copy of the as-built plans at the completion of construction. As-built plans shall be sealed 
by a professional land surveyor licensed in the State of Alaska. Furnish any additional information 
required to clarify the as-built plans and correct all discrepancies. Submit as-built plans within 14 
days of substantial completion.  

 
642-4.01 METHOD OF MEASUREMENT. Add the following:  
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Item 642.0014.0000 As-Built Plans. No measurement of quantities will be made. 
 
642-5.01 BASIS OF PAYMENT. Delete this subsection in its entirety and replace with the following:  
 
Construction Surveying includes field and office work required to accomplish the work, including 
furnishing necessary personnel, equipment, transportation and supplies. 
 
Traffic control devices necessary for the survey parties are considered subsidiary to pay item 
642.0001.0000 Construction Surveying. 
 
Payment for Traffic Control Plans will be paid under Section 643, Traffic Maintenance. 
 
All labor, equipment, and materials necessary to prepare as-built plans are subsidiary to pay item 
642.0014.0000 As-Built Plans.  
 
Survey efforts to verify control point elevations are subsidiary to pay items under this section. 
Establishment of additional survey control and/or coordination with surveyor of record is subsidiary 
to pay item 642.0001.0000 Construction Surveying. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
642.0014.0000 As-Built Plans Lump Sum 
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SECTION 643 
TRAFFIC MAINTENANCE 

 
Special Provisions 
 
643-1.03 TRAFFIC CONTROL PLAN. Add the following: 
 
The Contractor shall submit for approval to ADOT&PF and the Engineer a Traffic Control Plan 
prepared under the supervision of a Traffic Control Supervisor assigned to this project. No work shall 
begin on the project site until the Traffic Control Plan is approved. 
 
Traffic Control Plan shall include signage to post at the ADF&G 7.5 Mile sign about upcoming road 
closures. 
 
Develop and submit a Traffic Control Plan for proposed road closures to the Engineer and DOT&PF 
for approval. Road closures are only allowed for installation of culvert work. Road closure times for 
each culvert installation shall be minimized to either 3 consecutive 12-hour closures, or a single 
consecutive 36-hour closure, with start and stop times approved by ADOT&PF. Road closure 
intervals may include one or several culverts and work may be performed on several pipes 
simultaneously. The road must be open to traffic for 3 calendar days after 3 consecutive 12-hour 
closures or a single 36-hour closure before another road closure can be scheduled. During such 
break from closures, the Contractor shall have at least 1 lane of road open for traffic. Requests for 
any closures must be accompanied by a work plan and resourcing commitment (shift plans, critical 
equipment necessary to restore access, etc.).  
 
Road closures shall be coordinated with and approved by the Engineer two weeks in advance of 
each closure so that proper public notice may be given. See special provisions 643-3.03 for 
notification requirements.  
 
643-3.03 PUBLIC NOTICE. Add the following:  
 

1. TEC Cordova Office and Lands Manager, (907) 424-7161, tbeedle@eyakcorp.com 
2. CRWP – Executive Director, (907) 424-3334, kate@copperriver.org 
3. ADOT&PF NR Public Information Officer, (907) 451-5311, Angelica.Stabs@alaska.gov  
4. ADOT&PF M&O Valdez District Superintendent, (907) 834-1039,  

Robert.Mattson@alaska.gov 
5. ADOT&PF Cordova Foreman M&O, (907) 424-3202, matthew.myszka@alaska.gov  

 
643-4.01 METHOD OF MEASUREMENT. Delete items 1 through 16 and add the following: 
 
Traffic Maintenance.  At the contract lump sum price and including preparation of Traffic Control 
Plans and all labor, materials, traffic control devices, and equipment required to implement the Traffic 
Control Plans as specified and as directed. Temporary construction signs, Flagging, and Pilot Car, 
if required by Traffic Control Plans, will be subsidiary. 
 
643-5.01 BASIS OF PAYMENT. Delete paragraphs 1 through 17 and add the following: 
 

mailto:Angelica.Stabs@alaska.gov
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Traffic Maintenance. The contract price includes all resources required to provide all required Traffic 
Control Plans and public notices, and the maintenance of all roadways, approaches, crossings, 
intersections, and pedestrian and bicycle facilities, as required. This item also includes any 
temporary construction signs and traffic control devices required but not shown on the bid schedule. 
Flagging and Pilot Car, if required by Traffic Control Plans, are subsidiary. Items required by the 
Contract that are not listed on the bid schedule or not included in other items are subsidiary. 
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SECTION 644 
SERVICES TO BE FURNISHED BY THE CONTRACTOR 

 
Special Provisions 
 
644-2.06 NUCLEAR TESTING EQUIPMENT STORAGE SHED. Add the following: 
 
The Contractor shall coordinate with the Engineer for approval of the location of the storage shed. 
The storage shed shall be located within the normal commute of the Owner’s Field Representative 
between the project site(s) and the local community. After the initial location is identified and the 
shed installed, the Owner’s Field Representative may request the storage shed be moved once 
during the project to an alternate location (i.e. to a closer location to the work activities). One storage 
shed can serve multiple project sites so long as the location of the storage shed meets the 
requirements of this Section.  
 
644-4.01 METHOD OF MEASUREMENT.  
 
Delete the fourth paragraph. 
 
644-5.01 BASIS OF PAYMENT. Delete the seventh paragraph and replace with the following: 
 
Nuclear Testing Equipment Storage Shed. At the contract lump sum price to include all labor, 
materials, tools, equipment and supplies required to furnish and install the shed before 
commencement of construction, to maintain it for the duration of the project and to remove the shed 
after project completion.  
 
Replace the following pay item:  

Pay Item Pay Unit 
644.0015.0000 Nuclear Testing Equipment Storage Shed Lump Sum 
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Special Provision 

Add the following Section:  

SECTION 647 
 

EQUIPMENT RENTAL 
 
647-1.01 DESCRIPTION.  This item consists of furnishing construction equipment, operated, fueled, 
and maintained, on a rental basis for use in construction of extra or unanticipated work at the 
direction of the Engineer. Construction equipment is defined as equipment actually used for 
performing the items of work specified and shall not include support equipment such as, but not 
limited to, hand tools, power tools, electric power generators, welders, small air compressors and 
other shop equipment needed for maintenance of the construction equipment. 
 
The work is to be accomplished under the direction of the Engineer, and the Contractor's operations 
shall at all times be in accordance with the Engineer's instructions.  These instructions by the 
Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers.  In 
no case shall these instructions by the Engineer be construed as making the Department liable for 
the Contractor's responsibility to prosecute the work in the safest and most expeditious manner. 
 
647-2.01 EQUIPMENT FURNISHED.  In the performance of this work, the Contractor shall furnish, 
operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set 
forth on the Bid Schedule or as directed by the Engineer.  The operation of equipment shall be by 
skilled, experienced operators familiar with the equipment. 
 
The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum 
requirements.  The number of pieces of equipment to be furnished and used shall be, as the 
Engineer considers necessary for economical and expeditious performance of the work.  The 
equipment shall be used only at such times and places as the Engineer may direct. 
 
Equipment shall be in first class working condition and capable of full output and production.  The 
minimum ratings of various types of equipment shall be as manufactured and based on 
manufacturer's specifications.  Alterations will not be considered acceptable in achieving the 
minimum rating.  Equipment shall be replaced at any time when, in the opinion of the Engineer, their 
condition is below that normal for efficient output and production. 
 
Equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, 
fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and incidental items and expenses. 
 
647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators 
shall be competent and experienced and shall be capable of operating the equipment to its 
capacity.  Personnel furnished by the Contractor shall be, and shall remain during the work 
hereunder, employees solely of the Contractor. 
 
The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's 
representative together with such other personnel as are needed for Union, State, or Federal 
requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, 
and materials provided by the Contractor and involved in the performance of the work.  Also, the 
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Contractor shall furnish, without direct compensation, such transportation as may be appropriate for 
the personnel. 
 
647-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be according to 
the instructions of the Engineer, and with recognized standards and efficient methods. 
 
The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times 
directed by the Engineer and shall begin, continue, and stop any of the several operations involved 
in the work only as directed by the Engineer. 
 
Normally, the work is to be done when weather conditions are reasonably favorable, 6 days per 
week, Mondays through Saturdays, except holidays. 
 
The Engineer will begin recording time for payment each shift when the equipment begins work on 
the project.  The serial number and brief description of each item of equipment listing in the bid 
schedule and the number of hours, or fractions thereof to the nearest one quarter hour, during which 
equipment is actively engaged in construction of the project shall be recorded by the Engineer.  Each 
day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by 
the Contractor's representative at the end of each shift, and a copy will be provided to the 
Contractor's representative. 
 
647-4.01 METHOD OF MEASUREMENT. Section 109. 
 
Hourly Rental Rate: Includes the equipment rate plus the operating costs including: furnishing, travel 
time, operating, maintaining/servicing and repairing the equipment along with the costs incidental to 
the equipment and its' operation. 
 
647-5.01 BASIS OF PAYMENT. Payment is for the time that fully operational equipment is engaged 
in the performance of the work directed by the Engineer. Time not payed for includes: idle periods, 
maintaining/servicing and repairing the equipment, making change-overs of equipment parts, and 
time to travel to and from the project.  Payment will only be for time supported by certified payroll. 
 
Furnishing and operating equipment that is heavier, has larger capacity, or greater power than 
specified will not entitle the Contractor to extra compensation. 
 
Pay Item 647.2030.0000 Excavator: paid by the hour. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
647.2030.0000 Excavator Hour 
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Special Provision 

Add the following Section:  

SECTION 672 
STREAM DIVERSION & DEWATERING 

 
672-1.01 DESCRIPTION. The Work under this Section consists of performing all operations 
pertaining to the dewatering of Work areas or diversion of surface and subsurface water flows for 
excavation and backfill during construction operations.  
 
672-1.02 GENERAL. A recommended Stream Diversion Plan has been provided in Drawings. The 
provided Stream Diversion Plan is intended to convey general concepts and locations are 
approximate. The Contractor shall adjust the locations of bulk bags (e.g. Super Sacks), coffer dams, 
temporary culverts, diversion channels, detour roads, and related items as needed to fit field 
conditions. The Contractor shall review this plan and submit any changes to the Engineer in writing 
for approval prior to implementing a modified plan. Divert and dewater per permits. Limit diversion 
to three weeks or less.  
 
The Contractor shall notify ADF&G and the Engineer before: 
 

1. Diverting stream flows into the diversion channel.  
2. Diverting stream flows into the reconstructed channel and new culvert. 

 
Provide notification a minimum of 72 hours before diverting stream flows or as required by permits, 
whichever is greater. 
 
672-2.01 MATERIALS. Contractor shall be responsible for obtaining, mobilizing, operating, and 
maintaining all materials and equipment necessary to complete dewatering operations, including 
machinery, bulk bags, sandbags, hoses, pumping facilities, piping, temporary culverts, and the like.  
 
672-3.01 CONSTRUCTION. Comply with construction design, installation, and operation of 
dewatering systems with current safety and environmental regulations. Work must be performed in 
dry conditions. Minimize disturbance of undisturbed ground. Engineer must approve placement of 
pads for dewatering equipment. Dewatering casings shall be placed at least 10 feet from the 
proposed culvert inlet or outlet. 
 
Maintain 24-hour pump operation for trench dewatering until backfill is at least one (1) foot above 
the groundwater elevation. Provide a redundant pump onsite during dewatering activities and 
maintain adequate fuel levels for dewatering pumps to function overnight or whenever the site is not 
attended. Contact the Engineer immediately if pumping operations cease before backfill is placed to 
the required elevation. 
 
672-3.02 DEWATERING. Acceptance of Contractor’s Stream Diversion Plan by the Engineer does 
not relieve Contractor of responsibility for the exercise of reasonable precaution, prudent 
construction practices, overloading or misuse of existing or new structures, the adequacy and safety 
of such works, and potential damage or undermining of existing or completed works. 
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Relocate fish contained within any coffer/diversion dams, the scour pool, or the old channel before 
the site is completely dewatered. Place relocated fish in the closest pool upstream of the construction 
area. If trash pumps are used for stream diversion, the intake must be operated and maintained to 
prevent fish entrapment, entrainment, or injury with the use of perforated or slotted plate and woven 
wire with a mesh size not greater than 3/32 inch or a profile bar and wedgewire with openings not 
greater than 1/16 inch. Approach velocities shall not exceed a passive velocity of 0.2 feet per second 
(fps) or an active velocity 0.4 fps. 
 
Water resulting from Contractor’s dewatering effort may not be pumped or otherwise diverted into 
creeks unless required permits, including, but not limited to, ADNR, ADEC and the U.S. 
Environmental Protection Agency, are obtained. Under no circumstances will the Contractor be 
allowed to divert water from the excavation onto roadways. Contractor is to provide a disposal site 
for excess water in accordance with all necessary permits.  
 
Maintain the dewatering pumping operations to ensure return flow does not exceed State of Alaska 
water quality standards. Water pumped from the construction site may require additional filtration by 
filter fabrics, settling, or other methods to prevent turbid water from directly entering the stream. 
Turbid water pumped from the work site for the purpose of lowering the water table in the trench 
during stream channel reconstruction shall be discharged at least 100 feet, or as far as reasonably 
practical if 100 feet cannot be obtained, from stream flows onto riprap velocity dissipators to reduce 
downstream turbidity, except when performing rewatering procedures described in the next 
subsection.  
 
672-3.03 REWATERING. Conduct rewatering activities to minimize sediment movement 
downstream of the site upon completion of in-stream work. Prior to re-diverting full stream flows to 
reconstructed channel (including culvert), wet the channel to wash fines into stream bed. Slowly wet 
the channel through use of pumps or by diverting a small portion of stream flows into the 
reconstructed channel. Provide means for collecting sediment and turbid water at downstream end 
of reconstructed channel. Capture and pump turbid water from downstream end of channel back to 
upstream end of channel until fines are washed into stream bed and water runs clear as determined 
by the Engineer. After the initial sediment pulse is removed, slowly breach the coffer/diversion dams 
to avoid a large pulse of water being sent through the newly constructed channel. 
 
672-4.01 METHOD OF MEASUREMENT. Section 109. 
 
At the contract lump sum price and including preparation of Stream Diversion Plan and all labor, 
material, traffic control devices, and equipment required to implement the Stream Diversion Plan as 
specified and directed. Excavation, backfill, temporary culverts, pumps, hoses, stilling basins, 
sandbags, bulk bags (e.g., Super Sacks), plastic liners, temporary rock and riprap, and other 
materials will not be measured for payment.  
 
672-5.01 BASIS OF PAYMENT. At the contract lump sum price for administration of all work. The 
contract price includes (but not limited to) all resources required to provide Stream Diversion Plan 
and plan. 
 
All other materials, equipment, and labor necessary to complete the scope of work as specified under 
this section and not paid for under other items on the bid schedule, including temporary culverts, 
pumps, hoses, stilling basins, sandbags, bulk bags (e.g., Super Sacks), plastic liners, temporary 
rock and riprap, are subsidiary to pay item 672.0001.0000 Stream Diversion & Dewatering.   
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Excavation and backfill required to complete the scope of work as specified under this section are 
subsidiary to pay item 672.0001.0000 Stream Diversion & Dewatering.   
 
Aggregate Surface Course, Grading E-1 is paid under pay item 301.0004.0000 Aggregate Surface 
Course, Grading E-1. 
 
Pumping efforts to maintain trench dewatering, including pumps and fuel, are subsidiary to pay 
items under this section.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
672.0001.0000 Stream Diversion & Dewatering Lump Sum 
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Special Provision 

Add the following Section:  

SECTION 690 
WATERWAY 

  
690-1.01 DESCRIPTION.  Construct a waterway bed (stream bed, river bed, creek bed, and or 
similar with rock clusters), and waterway bank (protection and revegetation), at the locations shown 
on the Plans. 
 
Additional waterway bank (protection and revegetation) to be completed at COP 1. 
 
690-1.02 REFERENCES. 
 
1. Stream Bank Revegetation and Protection: A Guide for Alaska; published by Alaska Department 

of Fish and Game; printed copy available from the Department, and electronic copy available on 
the internet. 
Available here: https://www.adfg.alaska.gov/static/home/library/pdfs/habitat/98_03.pdf 

 
 
690-2.01 MATERIALS.  
 

Clearing and Grubbing (salvage vegetative mat and wetland plugs) Section 201 
Excavation and Embankment (waterway bed and bank)     Section 203 & 703 
Riprap     Section 611 

     Seeding     Section 201, 618 & 724 
Topsoil      Section 620 & 726 
Block Sodding (vegetative mat)      Section 623 
Erosion, Sediment, and Pollution Control      Section 641 
Selected Material      Section 703 

 
Waterway Bed Fill: Salvaged existing stream bed material or Waterway Bed Fill mix as shown on 
plans. Mix material on site before placing. The Engineer’s approval of the Waterway Bed Fill must 
be obtained before placing Waterway Bed Fill. Adjust the gradation of Waterway Bed Fill mix onsite 
as directed by the Engineer.  
 
Selected Material, Type C with at least 15% passing the #10 sieve may be used in place of Selected 
Material, Type A in Waterway Bed Fill as approved by the Engineer. Add fines as needed to meet 
this requirement. 

 
Gradation testing is required for materials listed in the Materials Testing Requirements table included 
in the Request for Proposal.  
 
Wetland Plugs: Wetland plugs shall be harvested within the project limits and transplanted within 24 
hours along the channel on the upstream side of the culvert as shown in the Drawings. Wetland 
plugs shall include native plants and shrubs with root systems as intact as possible.  Wetland plugs 
shall be harvested using clam digging shovels or similar. Wetland plugs may commercially 
purchased, as approved by the Engineer.      

https://www.adfg.alaska.gov/static/home/library/pdfs/habitat/98_03.pdf
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Salvaged Organic Soil: Salvaged topsoil, overburden material, or useable excavation high in 
organics and fines.  
 
Rock Clusters: Rock clusters as shown on plans.  
 
690-3.01 CONSTRUCTION REQUIREMENTS.  Provide equipment of a size and type to efficiently 
complete the work with the least impact on the waterway. Submit to the Engineer a list of equipment 
to be used during construction for review and approval.  
 
Notify the Engineer 72 hours before beginning Waterway work to provide opportunity for the 
Engineer to coordinate having one person with fish habitat experience (TEC/CRWP, USFWS, USFS, 
ADF&G, or similar) on site during construction of waterway bed and bank reconstruction.  
 
The Engineer shall approve Waterway Bed Fill prior to placement of material. Notify the Engineer a 
minimum of 72 hours before scheduled placement of Waterway Bed Fill.  
 
The Engineer shall approve waterway bank limits prior to construction of banks. Notify the Engineer 
a minimum of 72 hours before scheduled bank construction.  
 
690-3.02 EXCAVATION. Excavate to the dimensions shown on the Plans. Control excavated 
material to minimize disturbance to the channel and banks. 
 
690-3.03 WATERWAY BED. Place Waterway Bed Fill material and rock clusters, in the proposed 
culverts and stream channel by methods that do not cause segregation or damage. Place the fill in 
lifts of maximum depth of 8-inches. Fill voids by machine or hand tamping after placing each lift. 
Compact bed materials, each lift, by mechanical means as approved by the Engineer. Make 
waterway bed surface roughness similar to the natural waterway bed. 
 
Fill all voids left during placement of fill material and bank reconstruction with Selected Material, 
Type A or useable excavation meeting the requirements of Selected Material, Type C.  Use water 
pressure, metal tamping rods, and similar hand operated equipment to force material into all 
surfaces. If voids are present after water compaction, add additional Selected Material, Type A or 
useable excavation meeting the requirements of Selected Material, Type C and water compact until 
water is flowing on the surface of the waterway bed. 
 
In lieu of meeting lift heights and compaction frequency requirements, contractor may demonstrate 
on a 10’ test section suitable methods to achieve a well-sealed and voidless channel bed meeting 
plan dimensions and elevations.  
 
Recommended test section procedures: Completely construct a 10-foot test section with elevations 
and slopes modified for anticipated settlement/slump when fines washed in. Recording original (dry) 
elevations and slopes prior to washing in the fines and again after thoroughly washing in the fines 
using a reducing nozzle on a trash pump hose. Calculate amount of settlement and slump observed 
between pre-wash and post-wash typical sections. Add and wash in additional fines as directed by 
the on-site representative until sprayed water flows on the bed surface rather than disappearing into 
void spaces (including at culvert edges and rock features). Add and wash additional substrate 
material as needed until plan elevation and typical section are achieved.  
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Adjust fill methods, fines placement, and “dry” channel elevation and dimensions for the next 10’ 
section based on settlement, slump, and void space observations from first test section, again noting 
channel elevations, slopes, and dimensions before and after initial washing.  
 
Continue test sections, observations, corrective actions, and method adjustments until the test 
section is accepted with minimal or no corrective measures are necessary.  
 
Rock Clusters: Material shall be placed to grades and dimensions shown in the Plans. 
 
690-3.04 WATERWAY BANK. Tie the ends of constructed banks to the existing stream channel 
banks. Modify bank height and width as necessary to create a smooth transition from constructed 
bank to natural bank. 
 
Place the bank reconstruction materials as shown on the Plans. Place the salvaged backfill 
material or topsoil and vegetative mat such that the top of the bank, the vegetated mat, is tapered 
and at the same elevation as the existing bank. Vegetative mat shall be placed so it is “flopped” 
over the bank edge, rather than aligning the edge of vegetative mat to the edge of the vertical 
bench face, as shown on the Plans. Construct bank faces to be uneven, protrude into the channel, 
and be rough in appearance. 
 
Vegetative Mat. The Contractor shall harvest, transport, and store vegetative mats from an approved 
onsite or offsite location coordinated with TEC/CRWP and USFS. The Contractor shall prioritize 
salvaging vegetative mats from the project site or in the vicinity of the project from areas that will be 
disturbed for other work. Notify the Owner 72 hours in advance of harvesting vegetative mat. The 
preferred method for harvesting vegetative mat from identified sites on USFS lands is with hand tools 
at all times possible. Remove the mat in at least 6-inch-thick sections and preserve intact as possible. 
The Contractor shall notify the Owner 72 hours in advance of vegetative mat placement. The Owner 
must approve vegetative mat prior to placement. The Contractor shall place vegetative mats 
harvested from offsite locations within one (1) day of harvesting. Install vegetative mat in the follow 
sequence:  
 

1. Stake all areas to be planted with vegetative mats prior to installation. Notify the Engineer of 
the delineated areas three working days prior to installation. Install only after receiving the 
Engineer approval. 

2. Wet the in-situ soil or topsoil matrix that the vegetative mat will be placed on. 
3. If the vegetative mat has lost topsoil, such that the in-place thickness of the mat will not be 6 

inches thick, place additional topsoil, filling voids, and increasing the effective mat thickness 
to 6 inches.  

4. Place vegetative mats tightly together, without gaps, with full contact of the root mass to the 
soil surface below, tamp into place.  

5. In disturbed areas less than 6 feet wide, use only the width of vegetative mat necessary to 
extend to existing vegetation.  

6. In disturbed areas more than 6 feet wide, place vegetative mat to extend at least 6 feet from 
edge of bank. 

7. Place any remaining small mobile woody debris material and slash on top of stream banks to 
provide overbank habitat. 
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Wetland Plugs. The Contractor shall notify the Owner 72 hours in advance of wetland plug 
placement. The Owner must approve wetland plugs prior to placement. The Contractor shall place 
wetland plugs harvested from offsite locations within one (1) day of harvesting. Install wetland plugs 
at 12-inches on-center. 
 
690-3.05 MAINTENANCE. Deep water vegetative mat immediately after planting. Deeply water 
again at least twice a week for two weeks, then weekly for 6 weeks or as directed by the Engineer.  
Deep watering shall provide water penetration throughout the entire layer, to the top of the waterway 
bank fill, with minimum runoff.  Rain will not be considered a substitute for deep watering unless 
permitted by the Engineer. 
 
690-3.06 ESTABLISHMENT PERIOD Establishment periods extend for one complete growing 
season following acceptable planting. Employ all possible means to preserve the vegetative mat in 
a healthy and vigorous condition to ensure successful establishment. During this period, perform the 
necessary weeding to keep the area of disturbance free from invasive species. Water as frequently 
as necessary to keep the immediate root area moist at all times.  
 
The engineer may, but is not required to, determine the Project is complete except for the period of 
establishment, and issue a letter of final acceptance. After final acceptance, work or materials due 
under this subsection during any remaining period of establishment are considered warranty 
obligations that continue to be due following final acceptance in accordance with Subsection 105-
1.16 
 
690-4.01 METHOD OF MEASUREMENT. Section 109. 
 
690.2001.0000 Waterway Bed Fill: Lump Sum. 
 
690.2003.0000 Waterway Bank Revegetation and Protection: Lump Sum. 
 
690.2003.COP1 Waterway Bank Revegetation and Protection – COP 1: Lump Sum. 
 
690-5.01 BASIS OF PAYMENT.  
 

1. Pay Item 690.2001.0000 include the materials and all work to place and maintain the materials 
in place, including but not limited to, excavation, placement/backfilling, benching, compacting, 
filling voids and similar. All work to grade placed fill in culvert to match constructed channels 
upstream and downstream, including any minor exaction and placement of Waterway Bed Fill, is 
subsidiary.  

 
2. Pay Item 690.2003.0000 includes the materials and all work to salvage/harvest, store, 
transport, place and maintain organic materials in the state specified (vegetative mat, salvaged 
vegetation, wetland plugs, woody debris, topsoil, watering, and similar). Watering is subsidiary.  
 
3. Pay Item 690.2003.COP1 includes the materials and all work to salvage/harvest, store, 
transport, place and maintain organic materials in the state specified (vegetative mat, salvaged 
vegetation, wetland plugs, woody debris, topsoil, watering, and similar) at the COP 1 sites 
identified by CRWP. Watering is subsidiary.  
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Filling voids left during placement of fill material and bank reconstruction with Selected Material, 
Type A or useable excavation meeting the requirements of Selected Material, Type C, including 
compaction and water washing, is subsidiary.  
 
Hauling, stockpiling, and disposal of unsuitable and surplus material are subsidiary to Section 
690 pay items. 

 
Rock Clusters will be paid under Section 611.  
 
Seeding is paid under Section 618.  
 
Water diversion is paid under Section 672. 

 
Payment will be made under: 

 
Pay Item Pay Unit 

690.2001.0000 Waterway Bed Fill Lump Sum 
690.2003.0000 Waterway Bank Revegetation and Protection Lump Sum 
690.2003.COP1 Waterway Bank Revegetation and Protection – COP 1 Lump Sum 
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SECTION 703 
AGGREGATES 

Special Provisions 
 

703-2.09 SUBBASE. Add the following: 
 
Subbase, Grading F. Aggregate containing no muck, frozen material, roots, sod, or other 
deleterious matter and with a plasticity index not greater than 6 as tested by ATM 204 and ATM 
205. Meet the following gradation as tested by ATM 304: 
 

SIEVE PERCENT PASSING BY WEIGHT 
2 in 100 

No. 4 15 – 65 
No. 200 0 – 6 
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SECTION 727 
SOIL STABILIZATION MATERIAL 

Special Provision 
 
Add the following Subsection: 

727-2.04 SEDIMENT RETENTION FIBER ROLLS (SRFRs). Fiber rolls, also referred to as 
wattles.  Manufacture of photodegradable or biodegradable fabric netting without preservative 
treatment, evenly woven, free of crusted material, cuts, and tears. Fiber rolls shall contain no plastic 
netting. Manufacture stakes of photodegradable or biodegradable material (wood stakes, except as 
approved by the Owner). 

1. Filter Sock (Wattle) 

a. Biodegradable, fabric netting. 

b. Filled with wood fiber, flax, rice, coconut fiber material. 

c. Minimum diameter 5 inches. 

2. Compost Sock. 

a. Extra Heavy weight fabric netting with a minimum strand width of 5 mils. 

b. Filled with coarse compost. 

c. Minimum diameter 8 inches. 

3. Coir Log. 

a. Woven wrap bristle coir twine netting. 

b. Filled with 100% coconut (coir) fiber uniformly compacted. 

c. Segments maximum length 20 foot, diameter as suited to the application and a density 
of 7 lbs/pcf or greater. 

d. Coir twine strength equal to 80 lb minimum weaved to a 2 inch x 2 inch opening 
pattern. 

e. Ties made of hemp rope by 1/4 inch diameter. 

 

 



APPENDIX H 

MATERIALS and 
QUANTITIES

BID TABS 

 ADDITATIVE 
ALTERNATIVE 



Cordova Fish Passage Improvement Projects 
COP 3 - BID TAB

FEBRUARY 2026

Item No. Work Description Pay Unit Unit Unit price Quantity Amount

201.0009.0000 CLEARING AND GRUBBING LUMP SUM LUMP SUM ALL REQUIRED

202.0004.0000 REMOVAL OF CULVERT PIPE LUMP SUM LINEAR FOOT 130

203.0019.0000 UNCLASSIFIED EXCAVATION LUMP SUM CUBIC YARD 720

203.0020.000A BORROW, SELECTED MATERIAL, TYPE A LUMP SUM CUBIC YARD 484

203.0020.000C BORROW, SELECTED MATERIAL, TYPE C LUMP SUM CUBIC YARD 275

203.0020.000F SUBBASE, GRADING F LUMP SUM CUBIC YARD 217

206.0001.0000 FILTER BLANKET LUMP SUM CUBIC YARD 7

301.0004.0000 AGGREGATE SURFACE COURSE, GRADING E-1 LUMP SUM CUBIC YARD 44

602.0005.8563
ASSEMBLE AND INSTALL ALUMINUM STRUCTURAL PLATE PIPE 

ARCH, 8'-5" SPAN, 6'-3" RISE
LUMP SUM LINEAR FOOT 70

611.0003.0001 RIPRAP, CLASS I LUMP SUM CUBIC YARD 66

613.0002.0000 CULVERT MARKER POST LUMP SUM EACH 2

618.0005.0000 SEEDING LUMP SUM POUND 16

620.0003.0000 TOPSOIL (4") LUMP SUM SQUARE YARD 890

630.0003.0002 GEOTEXTILE, REINFORCEMENT , TYPE 2 LUMP SUM SQUARE YARD 283

640.0001.0000 MOBILIZATION AND DEMOBILIZATION LUMP SUM LUMP SUM ALL REQUIRED

641.0003.0000 TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL LUMP SUM LUMP SUM ALL REQUIRED

642.0001.0000 CONSTRUCTION SURVEYING LUMP SUM LUMP SUM ALL REQUIRED

642.0014.0000 AS-BUILT PLANS LUMP SUM LUMP SUM ALL REQUIRED

643.0002.0000 TRAFFIC MAINTENANCE LUMP SUM LUMP SUM ALL REQUIRED

644.0015.0000 NUCLEAR TESTING EQUIPMENT STORAGE SHED LUMP SUM LUMP SUM ALL REQUIRED

647.2030.0000 EXCAVATOR HOUR HOUR 20

672.0001.0000 STREAM DIVERSION & DEWATERING LUMP SUM LUMP SUM ALL REQUIRED

690.2001.0000 WATERWAY BED FILL LUMP SUM LINEAR FOOT 213

690.2003.0000 WATERWAY BANK REVEGETATION AND PROTECTION LUMP SUM LUMP SUM ALL REQUIRED

BASIC BID TOTAL

Engineers Estimate of Construction Costs



Cordova Fish Passage Improvement Projects 
SHER 3 -

BID TAB incl. ADD ALT

February 2026

Item No. Work Description Pay Unit Unit Unit price Quantity Amount

201.0009.0000 CLEARING AND GRUBBING LUMP SUM LUMP SUM ALL REQUIRED

202.0004.0000 REMOVAL OF CULVERT PIPE LUMP SUM LINEAR FOOT 60

203.0019.0000 UNCLASSIFIED EXCAVATION LUMP SUM CUBIC YARD 770

203.0020.000A BORROW, SELECTED MATERIAL, TYPE A LUMP SUM CUBIC YARD 517

203.0020.000C BORROW, SELECTED MATERIAL, TYPE C LUMP SUM CUBIC YARD 88

203.0020.000F SUBBASE, GRADING F LUMP SUM CUBIC YARD 185

206.0001.0000 FILTER BLANKET LUMP SUM CUBIC YARD 5

301.0004.0000 AGGREGATE SURFACE COURSE, GRADING E-1 LUMP SUM CUBIC YARD 168

603.0005.0060
ASSEMBLE AND INSTALL ALUMINIZED CORRUGATED 

STEEL PIPE, 60 INCH
LUMP SUM LINEAR FOOT 84

611.0003.0001 RIPRAP, CLASS I LUMP SUM CUBIC YARD 55

613.0002.0000 CULVERT MARKER POST LUMP SUM EACH 2

618.0005.0000 SEEDING LUMP SUM POUND 12

620.0003.0000 TOPSOIL (4") LUMP SUM SQUARE YARD 670

630.0003.0002 GEOTEXTILE, REINFORCEMENT , TYPE 2 LUMP SUM SQUARE YARD 257

640.0001.0000 MOBILIZATION AND DEMOBILIZATION LUMP SUM LUMP SUM ALL REQUIRED

641.0003.0000
TEMPORARY EROSION, SEDIMENT AND POLLUTION 

CONTROL
LUMP SUM LUMP SUM ALL REQUIRED

642.0001.0000 CONSTRUCTION SURVEYING LUMP SUM LUMP SUM ALL REQUIRED

642.0014.0000 AS-BUILT PLANS LUMP SUM LUMP SUM ALL REQUIRED

643.0002.0000 TRAFFIC MAINTENANCE LUMP SUM LUMP SUM ALL REQUIRED

644.0015.0000 NUCLEAR TESTING EQUIPMENT STORAGE SHED LUMP SUM LUMP SUM ALL REQUIRED

647.2030.0000 EXCAVATOR LUMP SUM HOUR 20

672.0001.0000 STREAM DIVERSION & DEWATERING LUMP SUM LUMP SUM ALL REQUIRED

690.2001.0000 WATERWAY BED FILL LUMP SUM LINEAR FOOT 168

690.2003.0000 WATERWAY BANK REVEGETATION AND PROTECTION LUMP SUM LUMP SUM ALL REQUIRED

690.2003.COP1
WATERWAY BANK REVEGETATION AND PROTECTION - 

COP 1
LUMP SUM LUMP SUM ALL REQUIRED

Item No. Work Description Pay Unit Unit Unit price Quantity Amount

301.0004.0000
AGGREGATE SURFACE COURSE, GRADING E-1 

(SHERIDAN GLACIER ROAD)
LUMP SUM CUBIC YARD 100

Engineers Estimate of Construction Costs

BASIC BID TOTAL

ADDITIVE ALTERNATE 1 TOTAL

ADDITIVE ALTERNATE 1



Cordova Fish Passage Improvement Projects

SHER 3 - Engineer's Estimate
February 2026

Item No. Work Description Pay Unit Unit Unit price Quantity Amount

690.2003.SHER
WATERWAY BANK REVEGETATION AND PROTECTION 

(SHERIDAN GLACIER ROAD)
LUMP SUM SQUARE YARD 340

ADDITIVE ALTERNATE 2

ADDITIVE ALTERNATE 2 TOTAL
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